
 

 

 
Roanoke Regional Airport Commission 

5202 AVIATION DRIVE, N.W. 
ROANOKE, VA 24012 

PHONE: (540) 362-1999 
 

ISSUE DATE: MAY 18, 2026 
 

INVITATION FOR BID # 26-007 

FOR 

REHABILITATE RUNWAY 6-24 

 
SEALED BIDS DUE:  

WEDNESDAY, JUNE 24, 2026 

ON  OR  BEFORE 

1:00 PM (LOCAL TIME) 
 

 
ALL INFORMATION AND CLARIFICATION INQUIRIES MUST BE SUBMITTED IN WRITING TO: 

TROY PHILPOTT,  PROCUREMENT AND CONTRACTS MANAGER 
AT PROCUREMENT@FLYROA.COM 

BY  5:00 PM  ON  WEDNESDAY,  JUNE 17,  2026 
 

AS-BID PROJECT MANUAL 
VOLUME 1 OF 2 





Legal Approval 021012 

REHABILITATE RUNWAY 6-24 PROJECT 
BID NO: 26-007 

PROJECT MANUAL
TABLE OF CONTENTS 

VOLUME 1 

SECTION TITLE PAGE NUMBER 

A. Bid Information

Invitation to Bid ..................................................................................................... 3 
Instructions to Bidders .......................................................................................... 5 

B. General Conditions, Including Special Conditions ....................................... 15 

C. Bid Forms

Bid Form ............................................................................................................. 59 
Bid Schedule ...................................................................................................... 69 
Bid Certifications ................................................................................................. 71 
Bid Bond ............................................................................................................. 97 

D. Contract Forms

Contract ............................................................................................................ 103 
Contractor’s Performance Bond ....................................................................... 119 
Contractor’s Labor and Material Payment Bond ............................................... 123 

VOLUME 2 

E. Contract Conditions for Federally Funded Projects

Part 1 - General Contract Provisions (FAA AC 150/5370-10H)
Federal Contract Provisions for FAA Funded Projects
Davis-Bacon Wage Rates

F. Other Contract Forms

G. Technical Specifications

H. Appendices



 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Page Intentionally Blank



 

 
1 

SECTION A 
BID INFORMATION 
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INVITATION FOR BIDS 
Bid No. 26-007 

The Roanoke Regional Airport Commission will accept sealed bids for furnishing all labor, 
materials, and equipment and performing all work for: 

REHABILITATE RUNWAY 6-24 
AT 

ROANOKE BLACKSBURG REGIONAL AIRPORT 

The work involves rehabilitating the pavement of Runway 6-24, including a mill and overlay, 
thickening structurally deficient sections of the runway, and installation of a new runway centerline 
lighting system. Bids shall be received until 1:00 PM local time on Wednesday, June 24, 2026, in 
the Office of Roanoke Regional Airport Commission, 5202 Aviation Drive, Roanoke, Virginia 
24012, or via email at Procurement@flyroa.com. Bids will be publicly opened and read aloud at 
that time in Conference Room A on the Second Floor of the Airport Terminal Building. 

Contract Documents will be will be posted on eVA, Virginia Department of General Services’ 
central electronic procurement website, at https://eva.virgina.gov, and on the Roanoke 
Blacksburg Regional Airport Current Bids and Proposals website, at 
https://www.flyroa.com/current-bids-and-proposals. Electronic copies of the Contract Documents 
can also be obtained by emailing Troy Philpott, Procurement and Contracts Manager, Roanoke 
Regional Airport, at Troy.Philpott@flyroa.com. 

Bidders are invited to submit bids for this work on the bid forms provided in the package; other bid 
forms will not be accepted. The successful bidder shall be required to have and maintain a 
Class “A” Virginia Contractor’s License and not less than $10,000,000.00 in general 
liability, $1,000,000.00 in motor vehicle insurance, and $5,000,000.00 umbrella insurance. 
Contractor, its employees and any subcontractors’ employees will be required to submit to federal 
security threat assessments, may be subject to fingerprint-based criminal records checks, and 
must be and remain approved by the Commission for access to airport secure areas.  

Each bid must be accompanied by a bid security in a form acceptable to the Commission in an 
amount equal to at least five percent (5%) of the amount of the bid by the Contractor, payable to 
the Roanoke Regional Airport Commission, as a guaranty that if the bid is accepted, the bidder 
will execute the Contract and file required Performance and Payment Bonds within the 
time provided in the Instructions to Bidders. 

Minority business enterprises will be afforded full opportunity to submit bids in response to this 
Invitation and will not be discriminated against on the grounds of race, color, or national origin in 
consideration for an award. 

A Pre-bid Meeting will be held in the Airport Terminal Building, 2nd Floor, Commission 
Conference Room A, at 10:00 AM on Thursday, June 4, 2026. No other escorted reviews of the 
site will be provided. 

The Roanoke Regional Airport Commission reserves the right to waive any 
informalities, technicalities, or irregularities in a Bid, or to reject any or all bids, or to re-advertise 
for bids and to award or refrain from awarding the Contract for the project specified, should any 
such action be deemed to be in the best interest of the Commission. 

https://eva.virgina.gov/
https://www.flyroa.com/current-bids-and-proposals
mailto:Troy.Philpott@flyroa.com
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If the bid by the lowest responsible bidder exceeds funds allocated for the project, the Commission 
reserves the right to negotiate with the apparent low bidder pursuant to the terms set out in the 
Instructions to Bidders. The Commission additionally reserves the right to reject any and all bids, 
and to accept any part of or combination of bids, to waive any informalities or irregularities in any 
bid, and to award the Contract to other than the lowest bidder, should it be deemed to be in the 
best interest of the Commission.  If a contract is awarded to other than the low bidder, it will be 
awarded to the lowest responsible and responsive bidder.  
 
The Roanoke Regional Airport Commission in accordance with the provisions of Title VI of the 
Civil Rights Act of 1964 (42 U.S.C. §§2000d to 2000d-4) and the Regulations, hereby notifies all 
bidders or offerors that it will affirmatively ensure that for any contract entered into pursuant to 
this advertisement, all businesses and contractors will be afforded full and fair opportunity to 
submit bids in response to this invitation and no businesses or contractors will be discriminated 
against on the grounds of race, color, national origin (including limited English proficiency), creed, 
sex, age, or disability in consideration for an award. 
 
All bidders shall endeavor to afford Disadvantaged Business Enterprises (DBEs) a reasonable 
opportunity to participate in this project. The Commission's goal for DBE participation is 0.0%.*  
All bidders wishing to remain in competition for the contract shall submit documentation of their 
DBE goal accomplishments or good faith efforts in accordance with the bid documents. All bidders 
hereto acknowledge that DBE policy is determined and administered by the Federal Government, 
specifically the United States Congress and Executive Branch agencies such as the United States 
Department of Transportation and the Federal Aviation Administration. Bidders further 
acknowledge that Federal DBE policy may change during the life of the project, and the awarded 
contractor shall abide by any such change in policy, as duly enacted or mandated, and shall 
execute any contractual amendments necessary to place this acknowledgement into effect. 
 
 
 
*The published DBE goal is 0.0%, however, the Commission has an aspirational goal of 8.9% for DBE participation. 
  



 

 
5 

ROANOKE REGIONAL AIRPORT COMMISSION 
 

INSTRUCTIONS TO BIDDERS 
 
I. GENERAL 
 

A. The Contractor covenants and agrees that it and its agents and employees 
shall comply with and shall be solely responsible for compliance with all 
applicable municipal, state and federal laws, national and local codes, and 
Roanoke Regional Airport Commission rules and regulations applicable to the 
removal, preparation, and installation of materials and other associated 
products and services to be provided pursuant to the Contract Documents. 

 
B. As used herein, the terms "Owner," "Commission," "Airport Commission," or 

"Sponsor," or shall refer to the Roanoke Regional Airport Commission. 
 

C. As used herein, the terms "Work," or "Project" shall refer to all construction and 
services required by the Contract Documents, whether completed or partially 
completed, and includes all other labor, materials, equipment, and services 
provided or to be provided by the Contractor to fulfill the Contractor's obligations. 

 
D. As used herein, the terms "Contractor" and "successful bidder" shall refer to 

the person or entity selected to enter a contract with the Commission for the 
above referenced Work. 

 
E. As used herein, the term “Contract” or "Contract Documents" shall mean and 

include the Invitation to Bid, Instruction to Bidders, Bid Forms, the Performance 
Bond, Labor and Material Payment Bond, Contract Form, General Conditions, 
Drawings, Technical Specifications, Supplementary Drawings, any addenda 
issued to bidders, and any other documents specifically incorporated by 
reference in the Contract Form. 

 
F. Attention of all prospective bidders is directed to the fact that the Airport 

Commission is a governmental body, and in accordance with Virginia law is not 
subject to state sales tax; however, such exclusion does not extend to 
Contractor in its purchase of goods and services for the Project. 

 
G. The Contractor shall procure all permits and licenses, pay all charges and fees, 

and give all notices necessary and incidental to the due and lawful prosecution 
of the Work. 

 
H. LIQUIDATED DAMAGES.   Time is of the essence in the completion of the 

Work. Bidders are advised that the Contract Documents do contain provisions 
for liquidated damages, including without limitation, liquidated damages for 
failure to complete the Work in a timely manner. By submitting a bid, a 
bidder acknowledges and agrees that the bidder has been advised of 
such liquidated damages and has reviewed and agreed to all liquidated 
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damages provision in the Contract Documents, including, without 
limitation, Contractor’s waiver of any defenses as to the validity of such 
liquated damages based on such liquidated damages being void as 
penalties or not being reasonably related to actual damages. 

 
I.  All proposals or bids and any accompanying or related information submitted 

to the Commission will become the property of the Commission and will not be 
returned.  Trade secrets or proprietary information submitted by a proposer or 
bidder may not be subject to the Virginia Freedom of Information Act (Section 
2.2-3700 et seq.), provided that the proposer or bidder: (i) properly invokes the 
protections of the applicable sections of the Virginia Code, as amended, 
including, without limitation, Virginia Public Procurement Code Section 2.2-
4342 for trade secrets or proprietary information prior to or upon submission of 
the data or other materials to be protected; (ii) clearly identifies the data or other 
materials in the proposal to be protected; and, (iii) states in writing the reasons 
why protection is necessary. 

 
By submitting a proposal or bid, the submitting entity consents and agrees that, 
notwithstanding any express or implied claim of copyright, any and all 
documents submitted to the Commission are not subject to copyright and, as 
such, may be copied; however, the release of such documents shall be 
governed by applicable law, including, without limitation, the Virginia Freedom 
of Information Act.  

 
J.   Note: This public body does not discriminate against faith-based organizations 

in accordance with the Code of Virginia 2.2-4343.1 or against a bidder or offeror 
because of race, religion, color, sex, national origin, age, disability, or any other 
basis prohibited by state law relating to discrimination in employment. 

 
II. GENERAL BOND REQUIREMENTS 
 

A. Bid Bond 
 

Each separate Bid shall be accompanied by a Certified or Cashier's Check or 
a Bid Bond on the form provided herein in the amount of not less than five 
percent (5%) of the total amount bid, including all alternates, made payable 
to the Roanoke Regional Airport Commission.  If a Bid Bond is provided in 
lieu of a Certified or Cashier's Check, it must be signed by the bidder as 
principal and by a corporate surety authorized to transact business in Virginia, 
be substantially on the form included with the Bid Forms herein, include an 
executed surety bond affidavit and be accompanied by a valid power of  
attorney indicating that the person signing the bond on behalf of the Surety 
has full legal authority to do so.  
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B. Performance and Labor and Material Payment Bonds 
 
Good and sufficient Performance and Labor and Material Payment Bonds in 
substantially the forms contained in these specifications and in the sum of not 
less than 100 percent of the contract amount, with a surety Company 
satisfactory to the Owner and licensed to conduct business in the 
Commonwealth of Virginia, will be required of the Contractor guaranteeing 
that the contract, including the various guarantee periods hereunder, will be 
faithfully performed and that labor and material suppliers shall be paid.  The 
fully executed Bonds, along with appropriate Power of Attorney and the 
executed Contract shall be delivered to Owner, no later than fifteen (15) 
calendar days from the date of receipt of Owner's Notice of Award.  If, at any 
time after the execution of the agreement, Owner shall deem the surety or 
sureties upon such bond or bonds to be unsatisfactory, or if, for any reasons, 
such bond or bonds ceases to be adequate to cover the performance of the 
work as above specified, Contractor shall, at its expense within five (5) days 
of receipt of Owner's written notice to do so, furnish additional bond or bonds 
in such form and amount and with such surety or sureties as shall be 
satisfactory to the Owner.  In such event, no payment to the Contractor shall 
be deemed due under the agreement until such new or additional bond or 
bonds are furnished in a manner and form satisfactory to the Owner. 

 
Only the Performance and Labor and Material Payment Bond Forms in 
substantially the form as are bound as within these documents are acceptable. 

 
III. PREPARATION AND SUBMISSION OF BIDS 
 

A. The Bidder must submit its Bid on the Bid Forms contained herein; no other 
form is acceptable.  Any bid received after the time specified in the Invitation 
to Bid for receipt shall be returned to the bidder unopened. 

 
B. All blank spaces in the Bid Forms must be correctly and completely filled in, 

where indicated, in ink or type written, except that all signatures shall be 
signed in ink by an official of the firm who is authorized to submit the bid.   

 
C. The Bidder must state the price(s) (typewritten or in ink) both in words and 

numerals.  Where a discrepancy occurs between the prices quoted in words 
and/or in numbers, the figure quoted in words shall take precedence and 
govern in the determining final costs or award of the contract. 

 
D. Erasures or other changes in a Bid shall be made on the bid form and be 

explained or noted and dated over the signature of the Bidder prior to the bid 
submittal time and the sealing of the bid envelope.  No alterations to the bid 
figures by notations on the outside of the envelope will be considered. 
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E. Bids containing reservations, exceptions, conditions, omissions, unexplained 
erasures or alterations, items not required in the bid or irregularities of any 
kind may be rejected by the Owner. 

 
F. When requested by the Owner, a Power of Attorney or other satisfactory 

evidence of the authority of the official signing in behalf of the firm shall be 
furnished for the Owner's records. 

 
G. The cost of any item whatsoever, not listed in the Bid Form, yet which is 

mentioned in the Specifications or shown on the Plans, shall be considered 
to be included in the cost of some other item of bid in the Bid Form or as part 
of the total bid price. 

 
H. Information Required 

 
   1. The bidder must supply all information required by the bid and fully 

complete each page of the Bid Form in Section C, and shall provide 
with its Bid the additional information and documents listed in this 
Section H. and Section I. below. 

 
2. Each bidder shall present evidence of its experience, qualifications and 

financial ability, upon the form enclosed herein, to perform the work and to 
satisfactorily complete the project. Qualifications information shall include 
the identification of the proposed on-site superintendent with relevant 
project experience on similar work at the same level of responsibility 
(complete Part III of the Section C Bid Form). 

 
 3. No bid will be received and tabulated or considered, nor any contract 

awarded, unless the bidder has demonstrated in the bid form that it is 
properly licensed as a Class A Contractor, as required under the Code of 
Virginia (1950), as amended (complete Part II of the Section C Bid Form). 

 
4. Each Bidder shall complete and submit with its bid the Worker's 

Compensation Certificate of Coverage appearing as Part V of the of the 
Section C Bid Form of these contract documents.  No award shall be made 
to any Bidder who fails to show such evidence of required Worker's Com-
pensation coverage. 

 
5. Every bidder shall include in its bid the identification number issued to it by 

the State Corporation Commission confirming that it is organized or 
authorized to transact business in the Commonwealth pursuant to Title 13.1 
or Title 50. If the bidder is not required to be authorized to transact business 
in the Commonwealth as a foreign business entity under Title 13.1 or Title 
50 or as otherwise required by law, the bidder or shall include in its bid a 
statement describing why the bidder is not required to be so authorized. 
Any bidder that fails to provide the required information shall not receive an 
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award unless a waiver of this requirement is granted by the Commission’s 
Executive Director.  (Complete Part VI of the Section C Bid Form.) 

 
7. Each bidder shall provide the bid bond or security specified in Section 

A.II.A. above.  (Complete Bid Bond Form found in Section C Bid Form of 
these bid documents) 

 
I.  Bid Submission 

 
There are two options for submitting a bid for Rehabilitate Runway 6-24 
project.  
 
1. Electronic Submission: 

 
  Each Bidder shall submit its Bid via email to procurement@flyroa.com with 

the subject line clearly stating: 
 

Bid For:  Rehabilitate Runway 6-24 
Bid No. 26-007 
Roanoke Blacksburg Regional Airport 
Roanoke, Virginia 
Class "A" Virginia Contractor No.    
 

The email must include the Bidder’s name and address in the body of the 
email. The Owner shall not be responsible for bids that are improperly 
submitted, misidentified, or not received dur to email transmission errors. 
 

2. Physical Submission: 
 

  Each Bidder shall present its Bid in a sealed, opaque 9 x 12 inch envelope. 
The outside of the envelope shall be plainly marked on the bottom left-
hand corner with: 

 
Bid For:  Rehabilitate Runway 6-24 

Bid No. 26-007 
Roanoke Blacksburg Regional Airport 
Roanoke, Virginia 
Class "A" Virginia Contractor No.    
 

with the name and address of the Bidder in the upper left-hand corner.   
The Owner shall not be responsible for premature opening of bids not 
properly addressed and identified, as required herein. 
 
All bids shall be delivered to the Roanoke Regional Airport Commission, 
Administrative Offices, 5202 Aviation Drive, Roanoke, VA 24012, no later 
than 1:00 PM local time on Wednesday, June 24, 2026. 

mailto:procurement@flyroa.com
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When sent by mail, no bid will be considered unless received by the 
Commission on or before the time and at the place designated in the 
Invitation to Bid. The Commission will in no way be responsible for 
delays caused by the U. S. Postal Service or any other deliverer of the 
bid, or for delay caused by any other occurrence.  Any bid received after 
the time specified in the Invitation to Bid for receipt of bids, shall be 
returned to the Bidder unopened. 
 

J. Both options for submittal shall contain the signed original copy of: 
 
Bid Form Fully completed with all blanks filled in and all requested 

information provided (see Section A.H. 1-5) and including the 
signature of an authorized official of Bidder and the Bidder’s 
Class “A” Virginia Contractor’s License Number; 

    
Bid Bond Bid Bond or Guarantee (see Section A.II.A.), fully completed 

and signed by Bidder and, if applicable, its Surety. 
 

K. A pre-bid meeting and site review will be provided by Commission's 
representatives on Thursday, June 4, 2026, at 10:00 AM in order to assist 
Bidders in preparing their bid packages. Any interested bidder should arrive 
at the Commission Office, 5202 Aviation Dr, Roanoke, VA 24012, by the 
specified time in order to discuss the project and be escorted to view the site. 
As certain areas of work are in non-public, secure locations, all perspective 
bidders are strongly encouraged to attend the pre-bid meeting. No additional 
meetings or site reviews will be provided or allowed. 

  
IV. INTERPRETATIONS 
 

A. Each Bidder shall carefully examine the Contract Documents and all addenda 
or other revisions and thoroughly familiarize itself with the detailed 
requirements prior to submitting a Bid. Should a Bidder find discrepancies or 
ambiguities in, or omission from the Contract Documents, or should it be in 
doubt as to their meaning, it shall at once, and in any event, not later than 
5:00 PM on Wednesday, June 17, 2026, notify Troy Philpott, the Owner's 
Procurement and Contracts Manager in writing of the nature of the problem 
or question. Said Manager will send or arrange for the sending of written 
Addenda and/or answers to questions to all Bidders of record who have 
requested a bid package. Bidders shall not seek nor be entitled to rely upon 
any oral instructions, statements, or interpretations by Owner or Owner's 
Consultant. All Addenda sent to Bidders will become a part of the Contract 
Documents.  

 
B. Acknowledgment or receipt of all Addenda shall be made by each bidder in 

the space provided in the Bid Form. 
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V. MODIFICATIONS AND/OR WITHDRAWAL OF PROPOSALS 
 

A. Prior to Bid Opening: 
 

A Bidder may withdraw or revise (by withdrawal of one bid and submission of 
another) a bid, provided that Bidder's request for withdrawal is received by 
the Owner in writing or by telegram or fax before the time specified for 
opening bids.  Revised bids must be received at the place specified in the 
Invitation to Bid before the time specified for opening all bids. 
 

B. Withdrawal After Bid Opening: 
 

1. A Bidder may withdraw its bid from consideration if the price bid is 
substantially lower than the other bids due solely to a mistake therein, 
provided the bid was submitted in good faith, and the mistake was a 
clerical mistake as opposed to a judgment mistake, and was actually due 
to an unintentional arithmetic error or an unintentional omission of a 
quantity of work, labor or material made directly in the compilation of a bid, 
which unintentional arithmetic error or unintentional omission can be 
clearly shown by objective evidence drawn from inspection of original 
work papers, documents and materials used in the preparation of the bid 
sought to be withdrawn.  The Bidder shall give notice in writing of its claim 
of right to withdraw its bid within two (2) business days after the conclusion 
of the bid opening procedure, and shall submit original work papers, 
documents and materials used in preparation of such bid with the written 
notice. The work papers, documents and materials submitted by the 
bidder shall, at the bidder’s request, be considered trade secrets or 
proprietary information. The mistake shall be proved only from the original 
work papers, documents and materials delivered as required herein. 

 
2. No bid may be withdrawn under this section when the result would be the 

awarding of the contract on another bid of the same Bidder or of another 
bidder in which the ownership of the withdrawing bidder is more than five 
(5) percent. 

 
3. If a bid is withdrawn under the authority of this section, the lowest 

remaining responsive and responsible bid shall be deemed to be the low 
bid. 

 
4. No Bidder who is permitted to withdraw a bid shall, for compensation, 

supply any material or labor to or perform any subcontract or other work 
agreement for the person or firm to whom the contract is awarded or 
otherwise benefit, directly or indirectly, from the performance of the project 
for which the withdrawn bid was submitted. 

 
 5. The Executive Director shall notify the bidder in writing within five business 
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days of the decision regarding the bidder’s request to withdraw its bid. If 
the Commission's Executive Director denies the withdrawal of a bid under 
the provisions of this Section, the Executive Director shall notify the Bidder 
and Commission in writing shall state in such notice the reasons for the 
decision and shall recommend award of the Contract by Commission to 
such Bidder at the bid price, provided such Bidder is a responsible and 
responsive bidder. At the same time that the notice is provided, the 
Commission shall return all work papers and copies thereof that have 
been submitted by the bidder.  

 
VI. REJECTION OF BIDS 
 

A. Bids containing any omission, alterations of form, additions, exceptions or 
conditions not called for, conditional or alternate bids unless called for, or 
incomplete bids may be considered nonresponsive, irregular, or informal and 
may be rejected. 

 
B. If the bid from the lowest responsible and responsive bidder exceeds funds 

budgeted and tentatively allocated for this specific project, the Executive 
Director may negotiate with the apparent low bidder to obtain a contract price 
within available funds.  The Executive Director shall determine that the lowest 
responsible and responsive bid exceeds funds available for this project and 
notify such bidder in writing of the Commission's desire to negotiate.  
Thereafter, negotiations with the apparent low bidder may be held to obtain a 
contract within available funds involving discussions of reduction of 
quantities, or other cost saving mechanisms.  Any such negotiated contract 
shall be subject to the Commission's final approval. 

 
C. The Commission reserves the right to award the Contract to a Bidder other 

than the apparent low Bidder if such bidder is not the lowest responsible and 
responsive bidder.  Should a contract be awarded to a Bidder other than the 
apparent low Bidder, it will be awarded to the lowest responsive and 
responsible Bidder meeting all requirements of these Contract Documents. 

 
D. The Commission reserves the right to accept or reject alternates in any order 

or combination, to waive any informalities or irregularities in any bid, to accept 
any part of or combination of bids, to reject any or all bids, and to re-advertise 
and rebid, should any said action be deemed to be in the best interest of the 
Commission. 

 
VII. AWARD AND EXECUTION OF CONTRACT  
 

A. Consideration of Bids and Award of Contract 
 

The Commission reserves the absolute right to consider all bids and to 
determine, after such consideration, whether to award a contract for the 
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Project.  If a contract is awarded, the award will be to the lowest responsive 
and responsible bidder selected by the Commission; as such award may be 
evaluated to be in the best interest of the Commission.  No award will be 
made until the Commission has concluded such investigations as it deems 
necessary to establish the responsibility, qualifications and financial ability of 
the bidders and their products to perform in accordance with the contract 
documents to the satisfaction of the Commission within the time prescribed. 
The Commission reserves the right to reject the bid of any bidder who does 
not pass such investigation to the Commission's satisfaction.  If the Contract 
is awarded, the Commission will give the successful bidder written notice of 
the award within sixty (60) calendar days after the opening of the bids.  Until 
the final execution and delivery of the Contract back to the successful bidder, 
the Commission reserves the right to reject any or all bids, to waive 
informalities, technicalities or non-material defects or to advertise for new 
bids, or to proceed to do the work otherwise should any such action be 
deemed to be in the best interests of the Commission. 

 
B. Acceptance of Bid 

 
As soon as the bids have been reviewed and compared, which shall occur 
within thirty (30) consecutive calendar days after the Bid Opening date, the 
Roanoke Regional Airport Commission may give written notice of its intent to 
award a contract. Actual award of contract, if it is to be awarded, is contingent 
upon receipt of grant funding for the project and shall be made within one 
hundred and eighty (180) consecutive calendar days after Bid Opening Date.  
The successful bidder shall be required, within fifteen (15) consecutive 
calendar days after the receipt of the "Notice of Bid Acceptance" to execute 
the Contract and return the Contract to the Commission. 

 
C. Execution of Contract 

 
The successful Bidder shall sign (execute) the Contract and return such 
signed Contract to the Owner, along with required insurance certificates and 
completed bond forms within fifteen (15) calendar days from the date of 
receipt of the Notice of Award by Owner.  If the successful Bidder shall fail to 
execute the Contract within such fifteen (15) day period, the Commission may 
require forfeiture of the Bid Security, pursue any other remedies available at 
law or in equity, rescind the contract award and/or the Commission may then 
proceed to accept the Bid of the next lowest responsive and responsible 
Bidder.  If the Contract is mailed, special handling is recommended. 

  
D. Approval of Contract 

 
Upon receipt from the successful bidder of required insurance documents, 
the executed Contract, the Performance and Payment Bonds, the 
construction schedule and any other required documents, the Owner may 
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complete the execution of the Contract in accordance with applicable laws, 
and return a copy of the fully executed Contract to the Contractor.  No contract 
is binding upon the Owner until it has been executed by the Owner and 
delivered to the Contractor.  Work shall commence only upon Contractor’s 
receipt of a written notice to proceed from Owner. 

 
E. Failure to Execute Contract 

 
Failure of the successful bidder to execute the Contract and furnish the 
required insurance documents and bonds within the 15 calendar days period 
after receiving Notice of Award shall be just cause for cancellation of the 
award.  An award may then be made to the next lowest responsive and 
responsible bidder, or the work re-advertised, or handled as the Owner may 
determine in its sole and exclusive discretion. 

 
F. Failure to Accept Bids 

 
Should no "Notice of Bid Acceptance" be issued by Owner within one hundred 
and eighty (180) consecutive calendar days after the opening of bids, each 
Bidder may have its bid security returned from Owner. 
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SECTION B 
GENERAL CONDITIONS 
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GENERAL CONDITIONS 
 
 

1. Contract Documents 
 

Contract Documents ("Contract") shall include: the Invitation to Bid, Instructions to 
Bidders, Completed Bid Forms, Addenda issued to Bidders, Completed Contract 
Form, General Conditions, Performance Bond, Labor and Material Payment Bond, 
Technical Specifications, Drawings, Supplementary Drawings, Appendices, and 
any Supplemental Agreements between the parties. 

 
2. Time of Completion (Contract Time), Notice to Proceed and Liquidated 

Damages 
 

A. Contract Time. The work under this Contract shall be completed and final 
acceptance issued by the Owner in accordance with Subparagraph B below.  

 
B. Notice to Proceed. The Contractor will be issued two Notices to Proceed for 
the work under this Contract. The first Notice to Proceed for Phase 1-
Administrative Services will be issued upon the return of the executed Contract 
to Contractor. During Phase 1, Contractor will attend a preconstruction conference, 
prepare, submit and have approved work and phasing schedules, safety plans, 
color samples, other required submittals, etc.; arrange for its employees and/or 
subcontractors to be background checked, trained and badged for access to and 
work within the airport secured areas; and order supplies and other equipment 
needed for the project.  All work preliminary to the actual start of labor at the Airport 
must commence within ten (10) calendar days and completed within two hundred 
and forty (240) calendar days of the effective date of the first Notice to Proceed.  
Review time by the Owner and/or Engineer during which Contractor can undertake 
none of the administrative tasks shall not be counted as part of this time period.   

 
The second Notice to Proceed will be for Phase 2 –Performance of the Work, 
which will be issued by Owner at the expiration of the Phase I time period.   All 
Phase 2 Work on site shall commence within ten (10) calendar days and shall be  
Substantially Complete within one hundred and fifty (150) calendar days and 
achieve Final Acceptance within one hundred and eighty (180) calendar days of 
the effective date of the Phase 2 Notice to Proceed, including all inspections and 
testing procedures required by these contract documents.  

 
In the event that Contractor fails to complete the Phase I work within the time 
allowed, Owner may still issue the second notice to proceed; however, Contractor 
may not enter the work site or begin work at the airport prior to the obtaining of all 
required permits and receipt of security badges and the approval of all required 
submittals, nor shall the Phase 2 calendar days be tolled while the contractor is 
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unable to work. In such case, Owner would also have a basis for canceling the 
Contract for cause in accordance with the Contract Documents.   
 
The Contractor shall notify the Owner and the Consultant at least 48 hours in 
advance of the time any operations will begin at the Airport. 
 
C. Liquidated Damages. Time is of the essence in the completion of this 
Contract. The Contract Documents contain provisions for liquidated 
damages, including without limitation, liquidated damages for failure to 
complete each phase of the Work in a timely manner and a waiver by 
Contractor of any defenses as to the validity of such liquidated damages. 
Contractor acknowledges and agrees that the Contractor has been advised of such 
liquidated damages and has reviewed and agreed to all liquidated damages 
provisions in the Contract Documents, including, without limitation, Contractor’s 
waiver of any defenses as to the validity of such liquated damages based on such 
liquidated damages being void as penalties or not being reasonably related to 
actual damages. 

 
3. Owner's Representative 
 

In addition to Owners employees, Owner has contracted for the services of a 
Consultant to draft and interpret technical specifications and to provide oversight 
for the Project. 

 
Whenever in these Contract Documents reference is made to "Consultant", 
"Architect" or "Engineer," it is intended to mean Delta Airport Consultants, Inc. and 
any other consultant contracted by the Owner to assist on this project. 

 
4. Authority of the Consultant 
 

The Consultant shall decide any and all questions which may arise as to the quality 
and acceptability of materials furnished, work performed, and as to the manner of 
performance and rate of progress of the Work.  It shall decide all questions which 
may arise as to the interpretation of the specifications or plans relating to the Work 
and the fulfillment of the contract on the part of the Contractor.  The Consultant 
shall determine the amount and quality of the several kinds of work performed and 
materials furnished which are to be paid for the under contract. 
 

5. Conformity with Drawings and Specifications 
 

If the Consultant finds the materials furnished, work performed, or the finished 
product not within reasonably close conformity with the Contract Documents, but 
that the portion of the Work affected will, in its opinion, result in a finished product 
having a level of safety, economy, durability, and workmanship acceptable to the 
Owner, it will advise the Owner of its determination that the affected work be 
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accepted and remain in place.  In this event, the Consultant will document its 
determination and recommend to the Owner a basis of acceptance which will 
provide for an adjustment in the contract price for the affected portion of the 
work.  The Consultant's determination and recommended Contract price 
adjustments will be based on good consulting judgment and such tests or retests 
of the affected work as are, in its opinion, needed.  Changes in the contract price 
shall be covered by contract modifications (change order or supplemental 
agreement) as applicable. 

 
If the Consultant finds the materials furnished, work performed, or the finished 
product are not in reasonably close conformity with the drawings and specifications 
and have resulted in an unacceptable finished product, the affected work or 
materials shall be removed and replaced or otherwise corrected by and at the 
expense of the Contractor in accordance with the Owner's and/or Consultant's 
written orders. 

 
For the purpose of this subsection, the term "reasonably close conformity" shall 
not be construed as waiving the Contractor's responsibility to complete the Work 
in accordance with the contract, drawings, and specifications.  The term shall not 
be construed as waiving the Consultant's right to insist on strict compliance with 
the requirements of the Contract Documents, during the Contractor's prosecution 
of the Work, when, in the Consultant's opinion, such compliance is essential to 
provide an acceptable finished portion of the Work or for the Project. 

 
For the purpose of this subsection, the term "reasonably close conformity" is also 
intended to provide the Consultant with the authority to use good professional 
judgment in its determinations as to acceptance of work that is not in strict 
conformity but will provide a finished product equal to or better than that intended 
by the requirements of the Contract Documents. 

 
6. Coordination of Contract, Drawings, and Specifications 
 

The Contractor shall not take advantage of any apparent error or omission on the 
Contract Documents.  In the event the Contractor discovers any apparent error or 
discrepancy, it shall immediately call upon the Consultant for its interpretation and 
decision, and such decision shall be final. 
 

7. All Costs Included 
 

The Contractor shall provide and pay for all permits, materials, equipment, labor, 
demolition, transportation, inspections, disposal costs, delivery charges, fuel, 
telephone, room and board expenses, and all other facilities and incidentals 
necessary for the execution and completion of the work as described in the 
Contract Documents.  No amount in addition to the bid price will be paid Contractor 
for any of the work or services specified in the Contract Documents. 
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All materials and equipment added and incorporated in the work shall be new, 
unless otherwise specified.  If required by the Owner, the Contractor shall furnish 
satisfactory evidence as to the kind and quality of materials and equipment. 
 

8. Laws to Be Observed 
 

 Contractor expressly warrants that in the performance of the Work it shall comply 
with all applicable laws, codes, regulations, standards, etc., which may be required 
of it by all applicable local, state and federal jurisdictions and their respective 
agencies, offices, bureaus, and other administrative/regulatory entities, including, 
but not limited to, all local, state and federal ordinances, laws and regulations, 
concerning building and fire codes, solid waste and environmental matters, FAA, 
TSA and airport security regulations, and all applicable sections of the 
Occupational Safety and Health Act (OSHA), the Virginia Uniform Statewide 
Building Code. 

 

The Contractor shall be responsible for arranging all inspections by local 
authorities for compliance with all building code requirements, ordinances and 
regulations. 

 

9. Permits, Licenses, and Taxes 
 

The Contractor shall be solely responsible for providing and shall procure all 
permits and licenses, pay all charges, fees, and taxes, and give all notices 
necessary and incidental to the due and lawful prosecution of the Work. 

 

The Contractor shall obtain or possess a valid Contractor's Business License in 
accordance with any applicable City of Roanoke Ordinances. 
 
A City of Roanoke Building permit is required for this project. 
 

10. Airport Security  
 

A. Work Area and Badges 
 
Contractor acknowledges that all work for this phase work will be performed 
within “Secured Area, “SIDA” and/or “Sterile Area”, which is/are highly 
restricted access area(s) and are referred to individually and collectively 
herein as “Security Restricted Areas.”  Contractor agrees to be responsible 
for, and to ensure that, none of its employees, agents, subcontractors or 
representatives gains access, enters or moves about the Security Restricted 
Area(s)  without prior approval of the Owner's Executive Director as 
evidenced by a Commission issued identification badge, or constant escort 
by a duly authorized and badged employee of the Owner; and that the 
Contractor, its employees, agents, subcontractors and representatives shall 
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comply with the requirements of Owner's federally mandated security 
program at Contractor's sole cost and shall be subject to the penalties of such 
program. Only persons delivering materials or performing job functions of 
extremely short duration will be permitted to enter and remain inside any 
Security Restricted Area under escort by a badged representative of 
Contractor; all other persons involved with and performing the Work must be 
approved, trained and badged.   

 
Prior to issuance of a Commission identification badge, an authorized 
representative of Contractor shall designate an individual, in writing and on 
company letterhead, to serve as the Consultant’s “Authorized Signatory.” 
Only the Contractor’s Authorized Signatory may initiate requests for 
unescorted access to the Security Restricted Areas of the airport for its 
employees or subcontractors, in accordance with the Commission’s Airport 
Security Plan (ASP). The Authorized Signatory and each employee for whom 
access is being requested must submit to a Security Threat Assessment, 
vetting applicants through various TSA databases, and further, the 
Authorized Signatory and each employee for whom access to the Secured 
Area, Sterile Area or a Security Identification Display Area (SIDA) is 
requested shall be required to submit to a fingerprint based criminal history 
records check. The Authorized Signatory and all persons for whom badges 
are requested will be required to attend a security training taught or overseen 
by Commission personnel.  The Owner reserves the right to deny unescorted 
access within one or more of the Security Restricted Areas to some or all 
Consultant’s employees or the employees of Consultant’s subcontractors. 
 
Contractor agrees that it shall be responsible for paying a $30.00 deposit for 
each identification badge issued. In the event the badge is returned at the 
completion of the work, then the deposit shall be returned to Contractor. In 
the event that any badge is not returned, then the deposit for the badge shall 
be forfeited and Contractor may be held in violation of TSA regulations and 
be subject to a fine up to $10,000.00. In the event that the badge is lost or 
otherwise unaccounted for during the time the work is being performed, then 
the deposit shall be forfeited and a new deposit and fee shall be charged for 
the replacement badge in accordance with the schedule of fees established 
by the Commission. Currently the first replacement badge will be $50.00, 
second replacement badge $75.00 third replacement badge $100.00 during 
any consecutive twelve-month period. Contractor understands and agrees 
that the fees and charges listed above are subject to revision by the 
Commission at any time and that it shall be subject to the fees established 
from time to time by the Commission.  
 
Upon voluntary or involuntary termination of employment or completion of the 
work at the Airport, Contractor shall notify Airport Security within 8 hours and 
surrender the identification badge(s) as soon as possible.  
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Contractor must keep employment records for each identification badge 
applicant for at least 180 days after termination of unescorted privileges and 
return of the badges. 

 
B. Tools 

 
Recognizing that certain portions of the terminal area where the work may be 
or is being performed is located inside the Secured Area/SIDA and/or Sterile 
Area, Contractor shall take extraordinary measures to ensure that none of its 
tools or materials shall be left in any area where they might be picked up and 
taken onto an aircraft by passengers or other persons in violation of TSA 
regulations.   

 
C. Vehicles 

 
Contractor agrees that any vehicles that it may be permitted to bring inside 
the security fence line shall be commercial vehicles, properly insured and 
identified with the company name on both sides of the vehicles using letters 
eight inches or greater in height, and subject to search before each entry, as 
well as subject to escort by Commission personnel at all times it or they are 
in operation. Contractor may also be required to affix a Commission issued 
vehicle decal to each such vehicle.  
 
All persons routinely driving such vehicles shall be trained regarding driving 
inside the security fence in an area where aircraft are operating, and/or be 
escorted by an employee of the Commission.  
 
In addition, Contractor shall keep its vehicles and any bins, tool boxes, etc. 
located therein, in a locked condition whenever located inside the fence and 
Contractor is not actively engaged in the process of removing/replacing tools 
and materials into or out of the vehicle.   
 
It is anticipated that only very infrequent access within the fence line by 
vehicles delivering certain materials or equipment will be allowed with this 
contract.  Such vehicles shall be escorted by Owner's personnel at all times.  
Most materials will be stored outside the Security Restricted Areas at a 
location designated by the Owner. 

 
D. Access Points 

 
The Contractor shall use only authorized access points and routes into and 
within the Security Restricted Areas.  Contractor is responsible for ensuring 
that all employees of Contractor and the subcontractors use only the 
authorized access points and approved routes to access the work sites, and 
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that they verify that the access points are secure immediately after use. Gates 
that fail to secure must be immediately reported to an Airport Law 
Enforcement Officer. The persons and vehicles entering the any part of a 
Security Restricted Area shall proceed immediately to and from the work sites 
and the entrance gate, and shall not unnecessarily drive or walk onto or 
across any aircraft parking or taxiing area. 
 
The airport is subject to TSA security requirements and rigid adherence is 
mandatory. Any fines resulting from unauthorized contractor’s personnel 
entering a Security Restricted Area or being left without escort or other 
security violations by Contractor, its employees and subcontractors will be 
deducted from money otherwise due Contractor.   

 
E. Remaining within Work Site 

 
Contractor shall delineate limits of construction and access with its 
employees daily. None of Contractor’s employees or those of its 
subcontractors should move beyond or outside such limits without 
authorization of the Owner. Violators are subject to removal from the jobsite 
and loss of the identification badge and working privileges inside one or more 
Security Restricted Areas, as applicable. 

 
11. Prosecution and Progress 
 

The Contractor shall bring to the Preconstruction Conference its progress schedule 
for the Consultant's approval.  The Contractor's progress schedule, when 
approved by the Consultant, may be used to establish major construction 
operations and to check on the progress of the Work.  The Contractor shall provide 
sufficient materials, equipment, and labor to guarantee the completion of the 
project in accordance with the drawings and specifications within the time set forth 
in the Contract Documents. 

  
If the Contractor falls behind the submitted schedule, the Contractor shall, upon 
the Consultant's request, submit a revised schedule for completion of the Work 
within the contract time and modify its operations to provide such additional 
materials, equipment, and labor necessary to meet the revised schedule.  Should 
the prosecution of the Work be discontinued for any reason, the Contractor shall 
notify the Consultant at least 48 hours in advance of resuming operations. 

 
The Contractor shall not commence any work prior to the effective date on which 
the notice to proceed is issued by the Owner.  Once begun, the Contractor shall 
perform the work continuously until completion. 

 



 

 
24 

12. Character of Workers, Methods, and Equipment 
 

The Contractor shall, at all times, employ sufficient labor and equipment for 
prosecuting the work to full completion in the manner and time required by the 
Contract Documents. 

 
All workers shall have sufficient skill and experience to perform properly the work 
assigned to them.  Workers engaged in special work or skilled work shall have 
sufficient experience in such work and in the operation of the equipment required 
to perform the work satisfactorily. Neither Contractor nor its employees, agents, 
invitees or subcontractors shall bring any firearms or other weapons onto airport 
property; nor shall any person come onto or remain upon airport property while 
under the influence of alcohol or illegal drugs.  

 
Any person employed by the Contractor or by any subcontractor who, including 
the project superintendent, in the opinion of the Consultant, does not perform his 
work in a proper and skillful manner or is intemperate or disorderly shall, at the 
written request of the Consultant or Owner, be removed forthwith by the Contractor 
or subcontractor employing such person, and shall not be employed again in any 
portion of the Work without the consent of the Consultant or Owner. 

 
Should the Contractor fail to remove such person or persons or fail to furnish 
suitable and sufficient personnel for the proper prosecution of the Work, the 
Consultant may suspend the Work by written notice until compliance with such 
orders. 

 
All equipment which is proposed to be used on the Work shall be of sufficient size 
and in such mechanical condition as is necessary to meet requirements of the 
Work and to produce a satisfactory quality of Work.  Equipment used on any 
portion of the Work shall be such that no injury to previously completed Work, 
adjacent property, existing airport facilities or persons will result from its use. 
 
No gunpowder-activated equipment shall be utilized on this project. 

 
When the methods and equipment to be used by the Contractor in accomplishing 
the Work are not prescribed in the Contract, the Contractor is free to use any 
methods or equipment that will accomplish the Work in conformity with the 
requirements of the Contract Documents. 

 
When the Contract specifies the use of certain methods and equipment, such 
methods and equipment shall be used unless others are authorized by the 
Consultant.  If the Contractor desires to use a method or type of equipment other 
than specified in the Contract, it may request authority from the Consultant to do 
so.  The request shall be in writing and shall include a full description of the 
methods and equipment proposed and of the reasons for desiring to make the 
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change.  If approval is given, it will be on the condition that the Contractor will be 
fully responsible for producing work in conformity with Contract requirements.  If, 
after trial use of the substituted methods or equipment, the Consultant determines 
that the work produced does not meet Contract requirements, the Contractor shall 
discontinue the use of the substitute method or equipment and shall complete the 
remaining work with the specified methods and equipment.  The Contractor shall 
remove any deficient work and replace it with work of specified quality, or take 
such other corrective action as the Consultant may direct.  No change will be made 
in basis of payment for the Contract items involved or in Contract time as a result 
of authorizing a change in methods or equipment under this subsection. 
 

 
13. Cooperation of Contractor 
 

The Contractor will be supplied with four hard copies or an electronic PDF of the 
Plans and Technical Specifications.  It shall have available at the work site at all 
times one hard copy each of the plans and specifications, along with a record of 
all field deviations and revisions.  Additional copies of plans and specifications may 
be obtained by the Contractor for the cost of reproduction. 

 
The Consultant shall notify the Contractor as to the location, date, and time of a 
Preconstruction Conference to confirm and discuss matters pertaining to 
scheduling and execution of the Work.  The Contractor shall bring to the 
Preconstruction Conference a detailed progress and phasing schedule for the 
project.  Once the Contractor's plan is approved, any deviations must receive the 
Consultant's approval. 

 
The Contractor shall give constant attention to the Work to facilitate the progress 
thereof, and it shall cooperate with the Owner and Consultant and any inspectors 
and with other contractors in every way possible.  The Contractor shall have a 
competent superintendent or foreman on the Work at all times who is fully 
authorized as its agent on the work, and who will be available to contact on a 24-
hour basis throughout the duration of the Contract.  The superintendent or foreman 
shall be capable of reading and thoroughly understanding the drawings and 
specifications and shall receive and fulfill instructions from the Consultant or its 
authorized representative. 
 
As part of its bid, the Contractor shall provide the resume of and work 
references for the proposed job superintendent, who shall have similar and 
relevant project experience with the same level of responsibility prior to 
award of the contract.  The Owner specifically retains the right to reject such 
project superintendent if the level and type of prior experience, or the 
references from prior projects, are not considered by the Owner to be good 
and adequate.  If the Owner rejects the proposed Superintendent, or should 
a replacement superintendent be required prior to completion of the project, 
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Contractor shall provide information regarding a replacement and Owner 
shall have the right of approval of replacement superintendent. 
 
The Contractor shall meet with a representative of Owner at the beginning of each 
work day to discuss and coordinate the anticipated work tasks, deliveries, and 
tenant operational issues. 

 
Should the Contractor encounter conditions differing from those shown on the 
Drawings or mentioned in the Specifications, or encounter work not covered by the 
contract to be in need of repair, it shall immediately give notice to the Consultant.  
The Consultant will promptly investigate the conditions and direct the Contractor 
as to the changes or repairs that will be required to correct the conditions. 

 
14. Alteration of Work and Quantities 
 

A. Change Orders. The Owner reserves and shall have the right to make such 
alterations in the Work as may be necessary or desirable to complete the 
Work originally intended in an acceptable manner.  All changes in the Work 
shall be effectuated by prior written change orders issued by the Consultant 
and approved and signed by the Consultant, Owner, and the Contractor or 
subsequent to a Construction Change Directive as described herein.  
Change orders for altered work shall include extensions of Contract time 
where, in the Consultant's opinion, such extensions are commensurate with 
the amount and difficulty of added work and/or they affect the critical path for 
the Project. 

 
If the Owner and the Contractor are unable to agree on a unit adjustment for 
any contract item that requires a change, the Owner reserves the right to 
terminate the Contract with respect to the item and make other arrangements 
for its completion. 

 
The Contractor's performance and payment bond surety shall waive notice 
of, and in the bond shall consent to, any subsequent additions, deletions, 
alterations, extensions, or forbearances relative to the Project and the 
Contractor's obligations under the Contract Documents, including without 
limitation the amount of Work to be done, the amount of payment for such 
Work, or the time allocated to complete such Work.  The Surety shall agree 
to be bound to the full extent of the bond amount for any such additions, 
deletions, alterations, extensions, or forbearances concerning the Project and 
the Contractor's obligations under the Contract Documents. 

 
Except as specified in Section B. Construction Change Directives below, no 
change, alteration, addition or deletion with respect to the Work shall be made 
by the Contractor unless authorized by prior written change order issued by 
the Consultant and endorsed in writing by the Owner.  The Contractor shall 
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submit requests for changes in the Contract price and/or completion time in 
writing to the Consultant within ten (10) calendar days of any occurrence 
claimed as the basis for the need for a change.  The Contractor shall be 
required to certify the cause of the change order and, if appropriate, length of 
time involved.  Contractor's failure to give such 10-day written notice of such 
occurrence giving rise to the need for a change order shall be deemed a 
waiver by the Contractor of any claim for additional compensation and/or 
contract time relative to the occurrence.  Should the Consultant deny 
Contractor's request for the desired change order for additional compensation 
or completion time, any claim by Contractor with Owner shall be filed in 
accordance with the requirements of Subsection 39 below. 
 

B. Construction Change Directives. A construction change directive is a written 
order prepared by the Consultant and signed by the Owner and Consultant, 
directing a change in the Work prior to agreement on adjustment, if any, in 
the Contract Sum or Contract Time, or both. The Owner may by Construction 
Change Directive, without invalidating the Contract, order changes in the 
Work within the general scope of the Contract consisting of additions, 
deletions or other revisions, the Contract Sum and Contract Time being 
adjusted accordingly. 

 

1.  A Construction Change Directive shall be used in the absence of total 
agreement on the terms of a Change Order.  

 
2. If the Construction Change Directive provides for an adjustment to the 

Contract Sum, the adjustment shall be based on one of the following 
methods: 

 
a. Mutual acceptance of a lump sum properly itemized and 

supported by sufficient substantiating data to permit 
evaluation; 

b. Unit prices stated in the Contract Documents or subsequently 
agreed upon; 

c. Cost to be determined in a manner agreed upon by the parties 
and a mutually acceptable fixed or percentage fee; or 

d.       As provided in Section 6 below. 
 

3. If unit prices are stated in the Contract Documents or subsequently 
agreed upon, and if quantities originally contemplated are materially 
changed in a proposed Change Order or Construction Change Directive 
so that application of such unit prices to quantities of Work proposed will 
cause substantial inequity to the Owner or Contractor, the applicable unit 
prices shall be equitably adjusted. 
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4. Upon receipt of a Construction Change Directive, the Contractor shall 
promptly proceed with the change in the Work involved and advise the 
Consultant of the Contractor’s agreement or disagreement with the 
method, if any, provided in the Construction Change Directive for 
determining the proposed adjustment in the Contract Sum or Contract 
Time. 

 
5. A Construction Change Directive signed by the Contractor indicates the 

Contractor’s agreement therewith, including adjustment in Contract Sum 
and Contract Time or the method for determining them. Such agreement 
shall be effective immediately and shall be recorded as a Change Order. 

 
6. If the Contractor does not respond promptly or disagrees with the method 

for adjustment in the Contract Sum, the Consultant shall determine the 
method and the adjustment on the basis of reasonable expenditures and 
savings of those performing the Work attributable to the change, 
including, in case of an increase in the Contract Sum, an amount for 
overhead and profit as set forth in the Agreement, or if no such amount is 
set forth in the Agreement, a reasonable amount. In such case, and also 
under Section 2.c. above, the Contractor shall keep and present, in such 
form as the Consultant may prescribe, an itemized accounting together 
with appropriate supporting data. Unless otherwise provided in the 
Contract Documents, costs for the purposes of this Section G. shall be 
limited to the following: 

 
a. Costs of labor, including social security, old age and unemployment 

insurance, fringe benefits required by agreement or custom, and 
workers’ compensation insurance; 

b. Costs of materials, supplies and equipment, including cost of 
transportation, whether incorporated or consumed; 

c. Rental costs of machinery and equipment, exclusive of hand tools, 
whether rented from the Contractor or others; 

d. Costs of premiums for all bonds and insurance, permit fees, and 
sales, use or similar taxes related to the Work; and 

e. Additional costs of supervision and field office personnel directly 
attributable to the change. 

 
7. The amount of credit to be allowed by the Contractor to the Owner for a 

deletion or change that result in a net decrease in the Contract Sum shall 
be actual net cost as confirmed by the Consultant. When both additions 
and credits covering related Work or substitutions are involved in a 
change, the allowance for overhead and profit shall be figured on the basis 
of net increase, if any, with respect to that change. 
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8. Pending final determination of the total cost of a Construction Change 
Directive to the Owner, the Contractor may request payment for Work 
completed under the Construction Change Directive in Applications for 
Payment. The Consultant will make an interim determination for purposes 
of monthly certification for payment for those costs and certify for payment 
the amount that the Consultant determines, in the Consultant’s 
professional judgment, to be reasonably justified. The Consultant’s 
interim determination of cost shall adjust the Contract Sum on the same 
basis as a Change Order, subject to the right of Contractor to disagree 
and assert a Claim in accordance with Section 39 herein.  

 
9. When the Owner and Contractor agree with a determination made by the 

Consultant concerning the adjustments in the Contract Sum and Contract 
Time, or otherwise reach agreement upon the adjustments, such 
agreement shall be effective immediately and the Consultant will prepare 
a Change Order. Change Orders may be issued for all or any part of a 
Construction Change Directive. 

 
C. In determining the cost to the Owner resulting from either an increase or a 

decrease in the Work, by either Change Order or Construction Change 
Directive, when no unit price has been bid or agreed upon, the allowances 
for overhead and profit combined, included in the total cost to the Owner, 
shall not exceed the percentages as follows: 

  
 1.     For the Prime Contractor, for any Work performed by its own forces,
  15% of the cost; 
. 2.     For the Prime Contractor, for Work performed by his Subcontractors, 

7% of the amount due the Subcontractor; 
 3.    For each Subcontractor involved, for Work performed by its own forces, 

15% of the cost; 
 4.     For each Subcontractor, for Work performed by its lower tier 

Subcontractors, 7% of the amount due the lower tier Subcontractor. 
 
15. Public Convenience and Safety 
 

The Contractor shall control its operations and those of its subcontractors and all 
suppliers, to assure the least inconvenience to the airport tenants and the traveling 
public.  Under all circumstances, safety shall be the most important consideration. 

 
16. Barricades, Warning and Notification Signs, and Hazard Markings 
 

The Contractor shall furnish, erect, and maintain all barricades, warning and 
notification signs, and markings for hazards necessary to protect airport 
employees, airport tenants, the public and the Work.  During any work on or around 
the Terminal or elsewhere as appropriate, the Contractor shall install the proper 
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barricades and signage to isolate half of the tug driveway at a time as the 
designated work area.  Contractor shall coordinate placement of signs and other 
requirements for signs with the Owner.  Signs shall be metal with wording, lettering 
size and type of stands determined by the Owner.  Cost of signs and stands to be 
included in the price bid for other items. 

 
17. Opening Sections of the Work 
 

Should it be necessary for the Contractor to complete portions of the Contract 
Work for the beneficial occupancy of the Owner prior to completion of the entire 
Contract, such "phasing" of the Work shall be specified herein and indicated on 
the Drawings.  When so specified, the Contractor shall complete such portions of 
the Work on or before the contract time of completion specified or as otherwise 
specified.  The Contractor shall make its own estimate of the difficulties involved 
in arranging its work to permit such beneficial occupancy by the Owner. 

 
The Contract phasing will be as described in the contract documents and as 
presented by Contractor and specifically approved by Owner.   Upon completion 
of any portion of the Work to satisfy the phasing requirements, such portion may 
be accepted by the Owner in accordance with the subsection titled PARTIAL 
ACCEPTANCE, Subsection 31 of Section B. 
 
No portion of the Work may be opened by the Contractor for public use until 
authorized by the Owner in writing.  Should it become necessary to open a portion 
of the Work to public traffic on a temporary or intermittent basis, such openings 
shall be made when, in the opinion of the Consultant, such portion of the Work is 
in an acceptable condition to support the intended traffic.  Temporary or 
intermittent openings are considered to be inherent in the work and shall not 
constitute either acceptance of the portion of the work so opened or a waiver of 
any provision of the Contract.  Any damage to the portion of the Work so opened 
that is not attributable to traffic which is permitted by the Owner shall be repaired 
by the Contractor at its expense. 

 
The Contractor shall make its own estimate of the inherent difficulties involved in 
completing the Work under the conditions herein described and shall not claim any 
added compensation by reason of delay or increased cost due to opening a portion 
of the Contract Work. 
 

18. Maintenance During Construction 
 

The Contractor shall maintain the Work during construction and until the Work is 
accepted.  This maintenance shall constitute continuous and effective work 
prosecuted day by day, with adequate equipment and forces so that the work is 
maintained in satisfactory condition at all times. 
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All costs of maintenance work during construction and before the project is 
accepted shall be included in the price bid for the Work, and the Contractor will not 
be paid an additional amount for such work. 

 
19. Contractor's Responsibility for Work 
 

Until the Consultant's final written acceptance of the entire completed Work, 
excepting only those portions of the work accepted in accordance with the 
subsection titled PARTIAL ACCEPTANCE, Subsection 31 of these General 
Conditions, the Contractor shall have the charge and care thereof and shall take 
every precaution against injury or damage to any part due to any cause, whether 
arising from the execution or from the no execution of the Work.  The Contractor 
shall repair, restore, and make good all injuries or damages to any portion of the 
Work occasioned by any of the above causes before final acceptance and shall 
bear the expense thereof.  
 
If the Work is suspended for any cause whatever, the Contractor shall be 
responsible for the Work and shall take such precautions necessary to prevent 
damage to the Work. 

 
20. Failure to Maintain the Work 
 

Should the Contractor at any time fail to maintain the Work as provided in the 
subsection titled MAINTENANCE DURING CONSTRUCTION, Subsection 19 of 
these General Conditions, the Consultant shall immediately notify the Contractor 
of such noncompliance.  Such notification shall specify a reasonable time within 
which the Contractor shall be required to remedy such unsatisfactory maintenance 
condition.  The time specified will give due consideration to the exigency that 
exists. 
 
Should the Contractor fail to respond to the Consultant's notification, the 
Consultant may suspend any work necessary for the Owner to correct such 
unsatisfactory maintenance condition, depending on the exigency that exists.  Any 
maintenance cost incurred by the Owner, shall be deducted from monies due or to 
become due the Contractor. 

 
21. Risk of Loss 
 

Risk of loss or damage from any source shall not pass to the Owner until final 
acceptance. 

 
The Contractor shall immediately replace missing or damaged equipment or 
materials and will be responsible for making any and all claims against carriers. 
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22. Maintenance of Traffic 
 

It is the explicit intention of the Contract that the safety of the public, airport 
employees, airport tenants, and the Contractor's equipment and personnel is the 
most important consideration.  It is understood and agreed that the Contractor shall 
provide for the free, unobstructed and safe movement of members of the public in 
the public areas of the airport with respect to its own operations and the operations 
of all its subcontractors. 

 
With respect to its own operations and the operations of all its subcontractors, the 
Contractor shall provide markings, lighting, signing, flagging, barricades and other 
acceptable means of identifying: personnel, equipment, storage areas, and any 
work area or condition that may be hazardous to the passage of the public and 
airport employees and tenants and/or required by the Owner. 

 
23. Maintenance of Work Site and Daily/Nightly Return of Work Area to 

Operational Condition 
 

At the completion of each work day or night work session, any and all areas of 
construction activities shall be left in a condition whereby normal passenger 
operations can be conducted without subjecting passengers, employees and 
tenants to hazardous or unsafe conditions. 
 
● All public areas shall be open and safely accessible to the public, unless 

otherwise noted herein. 
 
● All material storage, removal and installation operations shall not obstruct safe 

entrances and/or exits to the Terminal Building, except as required by the Work 
and approved by the Owner.  All materials, equipment and vehicles shall be 
removed from the work area at the end of each day’s work, with the possible 
exception of the work area barricade, marking and lighting systems. 

 

• All debris shall be removed, and all work area demolition removal routes 
cleaned; waste and loose material capable of causing damage to aircraft 
landing gears, propellers or being ingested in jet engine, shall not be 
placed, permitted to drop or be blown by the wind or jet blast onto the 
aircraft ramp at any time. Material tracked on or near this area shall be 
removed continuously during the Work.  All debris must be containerized; 
no open-topped debris containers or dumpsters will be allowed.  Use 
magnetic broom equipment continuously to control metallic materials on 
the aircraft parking ramp and the entrances onto the ramp.  

 
● All material and stock shall be secured and barricaded at locations determined 

by the Owner and shall not unduly obstruct Airport operations. 
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24. HAZARDOUS AND OTHER WASTES, MATERIAL AND SUBSTANCES 
 

A. Contractor shall not dispose of or release any wastes of any kind, whether 
hazardous or not, on Owner's premises. 

 
B. Contractor shall remove from the airport all waste and debris arising from 

its work at the airport and shall dispose of it properly, in accordance with all 
applicable laws.  In particular, Contractor shall remove all new, used and 
empty paint containers; all new and used lubricants, sealants, solvents and 
cleaners; and rags, cloths, etc. used in conjunction with the Work. 

 
C. Contractor shall not bring or allow or permit to be brought onto the Premises 

any hazardous, toxic or petroleum material substance not required for the 
Work.  Contractor shall not dispose of or release onto or from the Premises 
any hazardous, toxic or petroleum material, substance, or waste.  
Compliance with all environmental laws shall be Contractor's sole 
responsibility at its sole cost.  Contractor shall immediately furnish to the 
Executive Director written notice of any and all releases of hazardous 
wastes, materials or substances whenever such releases are required to be 
reported to any federal, state or local authority, and pay for all clean up and 
removal costs.  Such written notice shall identify the substance released, 
the amount released, and the measures undertaken to clean up and remove 
the released material and any contaminated soil or water, and shall further 
certify that no contamination remains.  Contractor shall also provide 
Commission with copies of any and all reports resulting from tests on Airport 
Property or made to any governmental agency, which relate to Airport 
property. 

 
D. Regardless of Commission's acquiescence and in addition to 

indemnification provisions contained elsewhere in this Agreement, 
Contractor shall defend, indemnify, and hold Commission its officers, 
officials, board members, agents, and employees, harmless from all costs, 
liabilities, fines or penalties, including attorney's fees, resulting from or 
arising out of violation of this section and agrees to reimburse said parties 
for any and all costs and expenses incurred in eliminating or remedying 
such violations.  Contractor further covenants and agrees to reimburse 
Commission and hold Commission its officers, agents and employees 
harmless from any and all costs, expenses, attorney's fees and all penalties 
or civil judgments obtained against the Commission as a result of 
Contractor's use, release or disposal of any petroleum product, hazardous 
substance, material, or waste onto the ground or into the water or air.  
Contractor agrees to waive any and all statutes of limitations applicable to 
any controversy or dispute arising under this section and Contractor further 
agrees that it will not raise or plead a statute of limitations defense in any 
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action arising out of Contractor's failure to comply with the provisions 
contained in this section. 

 
25. Source of Supply and Quality Requirements 
 

The materials used on the Work shall conform to the requirements of the Contract 
Documents. 

 
Unless otherwise indicated, it is understood and agreed that any item offered or 
shipped by the Contractor shall be in NEW AND FIRST-CLASS CONDITION, that 
all containers shall be new and suitable for storage or shipment, and that prices 
include standard commercial packaging or preparation and delivery costs for the 
items shipped. 

 
All materials and equipment shall be applied, installed, connected, erected, used, 
cleaned and conditioned in accordance with the instructions of the applicable 
manufacturer, or fabricator, except as otherwise specifically provided in the 
Contract Documents. 

 
26. Inspection of the Work 
 

All materials and each part or detail of the Work shall be subject to inspection by 
the Consultant.  The Consultant shall be allowed access to all parts of the Work 
and shall be furnished with such information and assistance by the Contractor as 
is required to make a complete and detailed inspection. 
 
If the Consultant requests it, the Contractor, at any time before acceptance of the 
Work, shall remove or uncover such portions of the finished work as may be 
directed.  After examination, the Contractor shall restore said portions of the Work 
to the standard required by the specifications.  Should the Work thus exposed or 
examined prove acceptable, the uncovering, or removing, and the replacing of the 
covering or making good of the parts removed will be paid for as Extra Work; but 
should the Work so exposed or examined prove unacceptable, the uncovering, or 
removing, and the replacing of the covering or making good of the parts removed 
will be at the Contractor's expense. 

 
27. Tests and Inspections 

 
Tests, inspections, and approvals of portions of the Work required by the Contract 
Documents or by laws, ordinances, rules, regulations, or orders of public 
authorities having jurisdiction shall be made at an appropriate time.  Unless 
otherwise provided, the Contractor shall make arrangements for such tests, 
inspections, and approvals with an independent testing laboratory or entity 
acceptable to the Owner, or with the appropriate public authority, and shall bear 
all related costs of tests, inspections, and approvals.  The Contractor shall give the 
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Consultant timely notice of when and where tests and inspections are to be made 
so that the Consultant may be present for such procedures. 
 
If the Consultant, Owner, or public authorities having jurisdiction determine that 
portions of the Work require additional testing, inspection, or approval not required 
by the preceding paragraph, the Consultant will, upon written authorization from 
the Owner, instruct the Contractor to make arrangements for such additional 
testing, inspection, or approval by an entity acceptable to the Owner, and the 
Contractor shall give timely notice to the Consultant of when and where tests and 
inspections are to be made so that the Consultant may be present for such 
procedures.  Such costs, except as provided in the following paragraph, shall be 
at the Owner's expense. 
 
If tests, inspections, or approvals reveal failure of portions of the Work to comply 
with requirements of the Contract Documents, all costs made necessary by such 
failure including those of repeated procedures and compensation for the 
Consultant's services and expenses shall be at the Contractor's expense. 

 
28. Unacceptable Materials 
 

Any material or assembly or method of removal or installation that does not 
conform to the requirements of the Contract Documents shall be considered 
unacceptable and shall be rejected.  The Contractor shall remove any rejected 
material or assembly from the site of the Work, unless otherwise instructed by the 
Consultant. 

 
No rejected material or assembly, the defects of which have been corrected by the 
Contractor, shall be returned to the site of the work until such time as the 
Consultant has approved its use in the work. 

 
29. Removal of Unacceptable and Unauthorized Work 
 

All Work which does not conform to the requirements of the Contract Documents 
will be considered unacceptable, unless otherwise determined acceptable by the 
Consultant as provided in the subsection titled CONFORMITY WITH DRAWINGS 
AND SPECIFICATIONS, Subsection 5 of these General Conditions. 

 
Unacceptable work, whether the result of poor workmanship, use of defective 
materials, damage through carelessness, or any other cause found to exist prior 
to the final acceptance of the work, shall be removed immediately and replaced in 
an acceptable manner in accordance with the provisions of the Subsection 20 titled 
CONTRACTOR'S RESPONSIBILITY FOR WORK of these General Conditions. 

 
Work done contrary to the instructions of the Consultant, work done beyond the 
lines shown on the Plans or as given, except as herein specified, or any extra work 
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done without an executed change order, will be considered as unauthorized and 
will not be paid for under the provisions of the Contract.  Work so done may be 
ordered removed or replaced at the Contractor's expense. 

 
Upon failure on the part of the Contractor to comply forthwith with any order of the 
Consultant made under the provisions of this subsection, the Consultant will have 
authority to cause unacceptable work to be remedied or removed and replaced 
and unauthorized work to be removed and to deduct and/or offset the costs 
(incurred by the Owner) from any monies due or to become due the Contractor.   

 
30. Partial Acceptance 
 

If at any time during the prosecution of the project the Contractor fully completes 
a usable unit or portion of the Work, the occupancy of which will benefit, or is 
required by, the Owner, it shall request the Consultant to make final inspection of 
that unit.  If the Consultant finds upon inspection that the unit has been 
satisfactorily completed in compliance with the contract, he may accept it as being 
completed; provided that such partial acceptance and beneficial occupancy by the 
Owner shall not void or alter any provision of the contract, nor shall it start any 
warranty period prior to the entire Project being accepted. 
 
Reference is made to Subsection 2, TIME OF COMPLETION, NOTICE TO 
PROCEED AND LIQUIDATED DAMAGES, in these General Conditions and to 
Sections 3, TERM, and 4, CONTRACT SUM and 5, LIQUIDATED DAMAGES, of 
the Contract. 

  
31. Final Acceptance 
 

Upon due notice from the Contractor of presumptive completion of the entire 
project, commonly referred to as Substantial Completion, the Consultant and 
Owner will make an inspection. 

 
If all construction provided for and contemplated by the Contract is found to be 
completed in accordance with the Contract Documents, including, without 
limitation, drawings, supplementary drawings, and specifications, such inspection 
shall constitute the final inspection, and the Owner shall notify the Contractor in 
writing of Final Acceptance as of the date of the final inspection. 

 
If, however, the inspection discloses any work, in whole or in part, as being 
unsatisfactory, the Contractor shall proceed to correct the unsatisfactory work, 
commonly referred to as the "punch list", within fourteen (14) consecutive calendar 
days.  Upon correction of the work, another inspection will be made which shall 
constitute the final inspection, provided the work has been satisfactorily 
completed.  In such event, the Consultant will make the Final Acceptance and 
notify the Contractor in writing of this acceptance as of the date of the final 
inspection.  Final Acceptance shall be achieved within the Contract Time 
(refer to Subsection 20 and Subsection 41 of these General Conditions). 
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If the Consultant is required to conduct more than the two (2) final inspections 
outlined above, the charges for the Consultant's services associated with such 
additional inspections shall be deducted and/or offset by the Owner from the 
Contractor's final payment for the project. 

 
32. Contractor's Warranties 
 

The Contractor expressly warrants that all aspects of the Work shall be of good 
and merchantable quality and fit for the particular purpose for which intended.  In 
addition to and not in lieu of any other warranties, express or implied, the 
Contractor expressly warrants and guarantees the Work against defects or 
deficiencies in all material and workmanship and shall maintain, repair or replace, 
solely at its own cost and expense including, without limitation, any cost of labor, 
materials or travel, any work that is found by the Owner to be defective, within a 
period of one (1) years from the date of Final Acceptance of the Work. 

 
The establishment of the time period of one (1) years after Final Acceptance 
relates only to the specific Contractual obligation of the Contractor to correct the 
Work, and has no relationship to and is in addition to and not in lieu of any 
manufacturer's warranty, the time within which Contractor's obligations to comply 
with the Contract Documents may be sought to be enforced, nor the time within 
which proceedings may be commenced to establish the Contractor's liability with 
the respect to any of its obligations other than specifically to correct the Work. 

 
If the Contractor, after notice, fails to proceed promptly to comply with the terms of 
the express warranty contained in these General Conditions, the Owner may have 
the defects corrected and the Contractor and its Surety shall be liable for all 
expense incurred. 

 
This warranty shall be in addition to and not in lieu of any and all other applicable 
and required warranties, as specified in these contract documents, including, 
without limitation, manufacturer’s, special, express or implied warranties.     

 
33. Subletting of Contract 

 
Contractor shall not assign this Contract or any of its rights or duties hereunder, 
nor shall Contractor subcontract any of the Work hereunder, without the prior 
written consent of the Owner's Executive Director.  In the event of authorized 
assignment or subcontracting, the Contractor shall file copies of all assignments 
and subcontracts with the Owner. 
 
The Owner will not recognize any subcontractor on the Work.  The Contractor shall 
at all times, when work is in progress, be represented either in person or by a 
qualified superintendent or foreman from its staff.  The qualified representative 
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shall be duly authorized to receive and execute orders of the Owner and/or 
Consultant. 

 
The Contractor may only replace or add subcontractors with the prior written 
consent of the Owner.  
 
Contractor shall provide a listing of all subcontractors for the projects, including 
name, contact, address, phone, work to be performed, contract price, and amount 
actually paid.   

 
34. Certificate for Payment 
 

A. For all work items listed in the Unit Price Schedule, the Contractor shall be 
paid based on the actual quantities of work performed, as measured and 
verified in the field by the Consultant, multiplied by the corresponding unit 
price specified in the schedule. Where the unit is a lump sum, the payment 
will be based upon the Consultants estimate of the percentage of the lump 
sum work completed and in place. The unit price includes all labor, materials, 
equipment, overhead, and profit associated with the execution of that work 
item. 

B. The "Unit Price Schedule Completed" portion of the form shall be completed, 
the Contractor's certification completed and signed, and the appropriate 
substantiating material attached to each Certificate for Payment along with 
the appropriate approval of the Consultant. 

 
35. Payment to Contractor 
 

PROGRESS PAYMENTS:  Unless otherwise provided by the Contract Documents 
and based upon Certificate for Payment form approved by and submitted to the 
Consultant by the Contractor and upon a Recommendation for Payment issued by 
the Consultant, the Owner shall make Progress Payments to the Contractor on 
account of the Contract Sum not later than the last day of the succeeding calendar 
month for all Work satisfactorily performed under and in accordance with the 
requirements of this Contract during the preceding monthly period ending on the 
25th day of the preceding month.  The Contractor's Certificate for Payment shall 
be submitted to the Consultant not later than the first day of each month, who shall, 
if it approves the same, issue to the Owner, with copy to the Contractor, a 
Recommendation of Payment thereon.  To insure the proper performance of this 
Contract, the Owner shall retain five percent (5%) of the amount of each approved 
Certificate for Payment until all of the Work provided for in the Contract Documents 
is fully completed, as determined by Consultant and Owner, and Owner has issued 
final acceptance of the Work. 
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The preparation, submission and approval of all Certificates for Payment and 
Recommendation for Payment shall be in accordance with the provision of the 
Contract Documents. 

 
FINAL PAYMENT.  Final payment, constituting the entire unpaid balance of the 
Contract Sum, but less such sum to which the Owner is entitled pursuant to the 
Contract Documents as liquidated damage for delay in timely completion of the 
work or damages/costs pursuant to Section 5 of the Contract, shall be paid by the 
Owner to the Contractor within thirty (30) days after completion of the Work, 
provided the Work has been fully and satisfactorily completed, the Contract duly 
performed, Final Acceptance has occurred, the Lien and Claims Release and the 
Warranty of Construction forms have been completed and submitted by 
Contractor, a Certificate for Payment marked "Final,"  has been issued by the 
Consultant, and the Owner's Executive Director has accepted in writing all said 
work. 
 
A separate request for payment of all sums retained by the Owner is required upon 
approval of Final Payment. 
 
Prior to receiving any payments under this Contract, if the Contractor is an 
individual, the Contractor shall provide their social security number to the Owner 
and if the Contractor is a proprietorship, partnership, or corporation, the Contractor 
shall provide its federal employer identification number to the Owner.  

 
36. Payments to Subcontractors 
 

If Contractor has used any subcontractor to perform work required under the 
Contract Documents, Contractor must take one of the following actions within 
seven (7) days after receipt of the amount paid to Contractor by Owner for work 
performed by the subcontractor: 

 
A. Pay the subcontractor for the proportionate share of the total payment 

received from the Owner attributable to the work performed by the 
subcontractor under that contract; or  

 
B. Notify the Owner and subcontractor, in writing, of Contractor's intention to 

withhold all or part of the subcontractor's payment with the reason for 
nonpayment. 

 
Contractor agrees to pay interest to subcontractor on all amounts owed by 
Contractor that remain unpaid after seven (7) days following receipt by Contractor 
of payment for Owner for work performed by subcontractor, except for amounts 
withheld pursuant to subparagraph (b) above.  Interest on the unpaid amount will 
accrue at the legal rate.  
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Contractor agrees to include in each of its subcontracts a provision requiring each 
subcontractor to be subject to the same payment and interest requirements with 
respect to each lower-tier subcontractor. 

 
The Contractor agrees that it shall defend, indemnify, and hold the Owner 
harmless for any lawful claims caused by failure of the Contractor to make prompt 
payments to all persons supplying it equipment, labor, tools or materials in 
prosecution and completion of the Work provided for in the Contract.  In the event 
of such claims, the Owner may, after providing written notice to the Contractor, 
withhold from any progress and/or Final Payment the unpaid sum of money 
deemed sufficient to pay all lawful claims and associated costs in connection with 
the Contract. 

 
37. Claims by Contractor 

 
A. CONTRACTOR CLAIMS TO ENGINEER FOR CHANGE ORDERS.  If for 

any reason the Contractor deems that additional compensation or other 
relief is due it, including, without limitation, work or materials not clearly 
provided for in the Contract, drawings, or specifications, or not previously 
authorized as extra work, or inadequate time for additional work, it shall 
notify the Engineer in writing, attaching all supporting documentation/date, 
of its intention to request such change order for additional compensation or 
time, within ten (10) calendar days of notice of the occurrence giving rise to 
the claimed change.  Any and all such claims by Contractor for additional 
compensation or other relief shall be submitted first to Engineer in 
accordance with the provisions of this Section. The Contractor shall not 
begin such work or incur the expense for such materials until it receives a 
prior written change order executed by the Owner.  If such notification is not 
given, or the Engineer is not afforded proper opportunity by the Contractor 
for keeping strict account of actual cost as required, then the Contractor 
hereby agrees to waive any claim for such additional relief or compensation.  
Such notice by the Contractor and the fact that the Engineer has kept 
account of the cost of the work shall not in any way be construed as proving 
or substantiating the validity of the claim.  If Contractor submits its request 
for the claimed change order within ten (10) calendar days of notice of the 
occurrence giving rise to the need for the claimed change, and if Engineer 
should deny Contractor’s request for the claimed change order or additional 
compensation or completion time, any claim by Contractor with Owner shall 
be filed in accordance with the requirements of Section B below. Nothing in 
this subsection shall be construed as granting Contractor a right to dispute 
final payment based on actual differences from Contractor's original 
estimates of measurements or computations. 

 
B. CONTRACTOR CLAIMS TO OWNER.  Contractual claims, disputes and other 

matters relating to the acceptability of the work, the interpretation or the 
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requirements of the Agreement, or the performance or furnishing or the work, 
including without limitation, Engineer’s denial of Contractor’s request for a 
change order for additional money and/or an increase in time, shall be 
submitted in writing together with all supporting documentation/data and a 
request for a formal decision to the Owner’s Executive Director. Contractor 
shall deliver the written notice with supporting data for each such claim, dispute 
or other matter promptly, but in no event later than ten (10) calendar days after 
the start of the occurrence of the event giving rise to the claim. Contractor’s 
failure to submit written notice of such claim, dispute or other matter with the 
supporting data to Owner’s Executive Director within the time specified shall be 
deemed to be and shall constitute a waiver by Contractor of any and all claims 
for such matters and shall be an absolute bar to any future claim or suit against 
Owner for damages or relief of any kind based upon such occurrence or event.. 
In reviewing any such claim or dispute, Executive Director may request any 
additional information or documentation from Contractor or other parties and 
may utilize appropriate assistance from other sources. Any final decision in 
writing by the Executive Director shall be issued to Contractor within ninety (90) 
calendar days from the later of: i.) receipt of the written claim; or ii.) receipt of 
any additional information requested from the Contractor.  Failure of the 
Executive Director to render a decision within ninety (90) calendar days shall 
be deemed a final decision by the Roanoke Regional Airport Commission 
denying the claim, and shall not result in the Contractor being awarded the relief 
claimed or in any other relief or penalty.   
 

38. Acceptance and Final Payment 
 

When the Contract Work has been accepted in accordance with the requirements 
of Subsection 32 FINAL ACCEPTANCE of these General Conditions, and the 
required documents (e.g. Release of Liens and Claims, Warranties, marked up 
drawings and/or record drawings, etc.) have been received by Consultant, the 
Consultant will approve Contractor's invoice for payment and submit it to Owner 
for processing and payment. 
 
If the Contractor has filed a claim for additional compensation under the provisions 
of Subsection 39 CLAIMS BY CONTRACTOR of these General Conditions, such 
claims will be considered by the Owner in accordance with local laws or ordinances 
and the provisions of this Contract.  Upon final adjudication of such claims, any 
additional payment determined to be due the Contractor will be paid pursuant to a 
supplemental final estimate. 

 
39. Determination and Extension of Contract Time 
 

The number of calendar days allowed for completion of each Phase of the Work 
shall be stated in the Contract Documents and shall be known as the CONTRACT 
TIME. CONTRACT TIME based on CALENDAR DAYS shall consist of the number 
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of calendar days stated in the Contract counting from the effective date of the 
Notice to Proceed and including all Saturdays, Sundays, holidays, and non-work 
days.   
 
Should the Contract Time require extension for reasons beyond the Contractor's 
control, it shall be adjusted as follows: 
 
A. Weather Related: The number of calendar days specified in the Contract for 

performance of the Phase 2 Work includes an allowance for 70 percent of the 
one hundred and fifty (150) calendar days being available for productive work. 

 
The Contractor may request an extension in contract time, if the available 
days for productive work (including all Saturdays, Sundays, and holidays) are 
less than 70 percent of the established Phase 2 contract time.  The contract 
time will be extended until the allowed number of available productive days 
is achieved. 
 
A day will be considered available for productive work, irrespective of whether 
the Contractor actually worked or not, if, in the Consultant’s sole and 
exclusive opinion, the Contractor could have been able to proceed with a 
principal work item for at least a 4-hour work period.  The Contractor shall 
notify the Consultant within five calendar days, in writing or by fax, if it 
considers a particular day not available for productive work in at least a 4-
hour work period. 

 
The Contractor shall keep a daily record of weather conditions noting 
days and hours which are not available for work in accordance with the 
above criteria.  Such records shall be provided to the Engineer on a 
weekly basis. Failure to provide such records will void any potential 
claims for Contract Time extensions due to weather. 

 
B. Other Causes:  If the Contractor finds it impossible for reasons beyond its 

control to complete the Work within the Contract Time as specified, or as 
extended in accordance with the provisions of a written change order, it shall 
within five (5) calendar days of any occurrence claimed as the basis for the 
need for a change, make a written request to the Consultant for a change 
order with an extension of time setting forth the reasons which it believes will 
justify the granting of its request.  The Contractor's plea that insufficient time 
was specified is not a valid reason for extension of time.  If the Consultant 
finds that the work was delayed because of conditions beyond the control and 
without the fault of the Contractor, it may recommend that the Owner extend 
the time for completion in such amount as the conditions justify.  Upon the 
Owner's concurrence and authorization as evidenced by a written change 
order, the extended time for completion shall be in full force and effect, the 
same as though it were the original time for completion. 
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Failure to provide written notice at the inception of the event giving rise to the 
need for a time extension within the time limits imposed in this Subsection will 
be deemed a waiver of any claim for time extension. 
 
All calendar days elapsing between the effective dates of the Consultant’s 
order to suspend and resume all work, due to causes not the fault of the 
Contractor, shall not be counted against the Contract Time. Charges against 
the Contract Time will cease as of the date of final acceptance as determined 
by the Consultant and Owner. 

 
40. Failure to Complete on Time 
 

It is mutually agreed between Contractor and Owner that time is of the essence in 
the performance of the Contract, and that in the event all Work required under the 
Contract is not fully and satisfactorily completed within the times specified, 
including all extensions and adjustments as provided in Subsection 41 
DETERMINATION AND EXTENSION OF CONTRACT TIME of these General 
Conditions, it is agreed that the Contractor and its Surety shall owe Owner and 
Owner may retain, deduct, and\or offset from money to be paid Contractor, the 
sum set forth in the Contract for each calendar day that the Work remains 
incomplete, not as a penalty, but as the parties' reasonable agreement of 
liquidation of a reasonable portion of damages that will be incurred by Owner by 
failure of Contractor to complete the Work with the time stipulated. Contractor 
covenants and agrees that the actual damages that may result from failure to 
complete the Work within the time required under the Contract are uncertain and 
difficult to determine with exactness and that the amount fixed in the Contract is 
not out of proportion to the probable loss.  Contractor further covenants and agrees 
that: (a) the actual damages that may result from failure to complete the work within 
the time specified are uncertain and difficult to determine with exactness and that 
the amounts fixed as liquidated damages herein are not out of proportion to the 
probable loss; (b) Owner retains the right to make such retentions, deductions 
and/or offsets for liquidated damages at any time and that Owner’s imposition and 
the retention, deduction and/or offset of any liquidated damages hereunder shall 
not be subject to any prior notice or claim requirements; and, (c) Contractor 
waives any defenses as to the validity of any liquidated damages provisions 
in this Contract based on such liquidated damages being void as penalties 
or not being reasonably related to actual damages.  It is further agreed, 
however, that application of liquidated damages hereunder shall not be Owner’s 
exclusive remedy and shall not bar any other claim, cause of action, or remedy 
that Owner may have against Contractor under applicable law in the performance 
of this Contract. 

 
Permitting the Contractor to continue and finish the Work or any part of it after the 
time fixed for its completion, or after the date to which the time for completion may 
have been extended, shall in no way operate as a waiver on the part of the Owner 
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of any of its rights under the Contract.  It is understood that the foregoing provisions 
shall not limit the right of the Owner to declare a breach of Contract, and in such 
event, the liability of the Contractor, including liability for such liquidated damages, 
shall continue. 

 
41. Default and Termination of Contract 
 

The Contractor shall be considered in default of its Contract and such default will 
be considered as cause for the Owner to terminate the Contract for any of the 
following reasons.  If the Contractor: 

 
A. Fails to begin the Work under the Contract within the time specified in the 

"Notice to Proceed"; 
 

B. Fails to perform the Work or fails to provide sufficient workers, equipment 
or materials to assure completion of work in accordance with the terms of 
the Contract;  

 
C. Performs the Work unsuitably or neglects or refuses to remove materials or 

to perform anew such work as may be rejected as unacceptable and 
unsuitable; 

 
D. Discontinues the prosecution of the Work; 

 
E. Fails to resume work which has been discontinued within a reasonable time 

after notice to do so; 
 

F. Becomes insolvent or is declared bankrupt, or commits any act of 
bankruptcy or insolvency; 

 
G. Allows any final judgment to stand against it unsatisfied for a period of 10 

days; 
 

H. Makes an assignment for the benefit of creditors; or 
 

I. For any other cause whatsoever, fails to carry on the Work in an acceptable 
manner, or comply with any Contract term. 

 
Should the Owner consider the Contractor in default of the Contract for any reason 
stated hereinbefore, including, without limitation, delay, neglect or improper 
prosecution of the Work, then the Owner shall immediately give written notice to 
the Contractor and the Contractor's surety as to the reasons for considering the 
Contractor in default and the Owner's intentions to terminate the Contract. 

 
If the Contractor or Contractor's surety, within a period of 10 days after such notice, 
does not proceed to correct the cause for such notice, then the Owner shall, upon 
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written notification from the Consultant of the facts giving rise to such notice and/or 
the Contractor's failure to comply with such notice, have full power and authority 
without violating the Contract, to declare the Contractor in default and to take the 
prosecution of the Work out of the hands of the Contractor.  However, in the event 
that that Contractor’s failure is a violation of law, or an act or condition that poses 
a risk of harm to people or their property, then Contractor shall immediately take 
action to cure such failure and shall complete such cure within 24 hours or risk 
being declared to be in default of the Contract. The Owner may appropriate or use 
any or all materials and equipment that have been mobilized for use in the Work 
and are acceptable and may enter into an agreement for the completion of the 
Contract according to the terms and provisions thereof, or use such other methods 
as in the opinion of the Consultant will be required for the completion of the 
Contract in an acceptable manner. 

 
In the event that Contractor defaults in the performance of any of the terms, 
conditions or agreements contained in this Contract, and Owner places the 
enforcement of all or part of this Contract in the hands of an attorney, including the 
filing of a suit upon the same, Contractor agrees to pay all of Owner's reasonable 
attorney's fees and any costs related to any such proceeding. All costs and 
charges incurred by the Owner, together with the cost of completing the Work 
under Contract, may be deducted, retained, and/or offset from any monies due or 
which may become due the Contractor.  If such expense exceeds the sum which 
would have been payable under the Contract, then the Contractor and the surety 
shall continue to be liable and shall pay to the Owner the amount of such excess. 
 

42.  SPECIAL CONDITIONS 
 

A. COOPERATION BETWEEN CONTRACTORS 
 

The Owner reserves the right to contract for and perform other or additional 
work on or near the Work covered by this contract.  Separate contracts 
involving multiple Contractors may be underway simultaneously in, around 
and/or near several portions of the Work area. Contractor will be required to 
attend daily coordination meetings with other Contractors and Owner at the 
direction of the Owner's representative.   

 
When separate contracts are let within the limits of any one project, each 
Contractor shall conduct its work so as not to interfere with or hinder the 
progress of completion of the Work being performed by other Contractors.  
Contractors working on the same project shall cooperate with each other to the 
maximum extent feasible to avoid conflicts and all conflicts shall be brought to 
the Engineer's attention as soon as possible. 

 
Each Contractor involved shall assume all liability, financial or otherwise, in 
connection with its contract and shall protect and save harmless the owner 
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from any and all damages or claims that may arise because of inconvenience, 
delays, or loss experienced by him because of the presence and operations of 
other Contractors working within the limits of the same project. 

 
The Contractor shall arrange its work and shall place and dispose of the 
materials being used so as not to interfere with the operations of the other 
Contractors within the limits of the same project.  It shall join its work with that 
of the others in an acceptable manner and shall perform it in proper sequence 
to that of the others. 

 
B. DAILY COORDINATION MEETINGS – CONTRACTOR DUTIES 

 
1. Participate in brief daily coordination meetings with Owner and any 

on-site representative of Consultant to advise Owner of that day's 
intended construction activities. 

 
2. Time:  Conduct meeting at beginning of each work day, at time 

mutually agreed upon by Owner and Contractor. 
 
3. Location:  As mutually agreed upon by Owner and Contractor. 
 
4. Required Attendees: 

 
1. Owner's Project Coordinator or designated representative. 
2. Contractor's superintendent. 
3. Appropriate subcontractors. 
4. Representatives of other contractors working on terminal 

projects. 
5. Tenant Representatives affected by the current day's work. 
 

5. Agenda:  Discuss and coordinate the following: 
 

1. Areas in which the (next) day's work will be conducted. 
2. Nature of work to be conducted. 
3. Scheduled deliveries. 
4. Access and Security issues. 
5. Tenant operational issues. 
6. Work/Projects being undertaken in the terminal by other 

contractors and coordination of all projects. 
 

 6. Do not work outside areas approved at daily meeting without prior 
notification to and approval by Owner's representative. 

 
                     CONTINUOUS USE OF AIRPORT FACILITIES 
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The Owner will maintain continuous, normal use of the Terminal Building 
and all surrounding areas during any construction operations.  Aircraft and 
passenger operations shall continue in the area surrounding the Terminal 
Building.  All existing Owner and tenant facilities, aircraft, passengers and 
personnel in surrounding areas shall be protected. 
 
Damage resulting from Contractor's operations shall be immediately 
repaired by Contractor or, at Owner's discretion, repaired by the Owner.  
The Contractor shall be responsible for the cost of such repairs.  Cost will 
be deducted from payments made to the Contractor. 
 
Contractor shall take every precaution to prevent fumes, noxious odors, 
preparation materials, and debris from entering the building and affecting or 
harming persons, aircraft and/or vehicles. Contractor shall also take action 
to prevent excessive noise.  Should odors or noise be deemed excessive 
by the Owner, the Contractor shall be ordered to cease work immediately 
until the problem can be corrected to the Owner's satisfaction. 

  
C. ON-SITE SAFETY 

 
 The Contractor is responsible for all aspects of onsite safety while 

performing the Work.  
 
          AIRPORT SAFETY REQUIREMENTS DURING CONSTRUCTION 
 

 1.  GENERAL SAFETY REQUIREMENTS.  
During performance of this Contract, the Airport runways, taxiways, and 
aircraft parking aprons shall remain in use by aircraft to the maximum extent 
possible. Aircraft use of areas near the Contractor's work will be controlled to 
minimize disturbance to the Contractor's operations. The Contractor shall not 
allow employees, subcontractors, suppliers, or any other unauthorized 
person to enter or remain in any airport area that would be hazardous to 
persons or to aircraft operations. 

 
All work which is too close to an active runway, taxiway or apron to be 
performed under operational conditions shall be performed when the runway, 
taxiway or apron is not in use and the proper coordination with Air Traffic 
Control has been established. Such work shall not be accomplished without 
prior permission from the Director of Facilities and Grounds. 

 
              2.  CONSTRUCTION AND FACILITIES MAINTENANCE.    
     The Contractor shall be aware of and take all precautions necessary to avoid 
                   the following types of airport safety problems and hazards during 

construction: 
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  (1) Trenches, holes, or excavations on or adjacent to any open runway 
or in safety areas. 

 
   (2) Unmarked/unlighted holes or excavation in any apron, open taxiway, 

open taxi-lane, or related safety area. 
 

   (3) Mounds or piles of earth, construction materials, temporary 
structures, or other objects in the vicinity of any open runway, taxiway, 
taxi-lane, or in a related safety, approach, or departure area. 

 
   (4) Pavement drop-offs or pavement-turf lips (either permanent or 

temporary) which could cause, if crossed at normal operating speeds, 
damage to aircraft that normally use the airport. (The normal 
maximum is 3 inches for either.) 

 
   (5) Vehicles or equipment (whether operating or idle) on any open 

runway, taxiway, taxi-lane, or in any related safety, approach, or 
departure area. 

 
   (6) Vehicles, equipment, excavations, stockpiles, or other materials 

which could degrade or otherwise interfere with electronic signals 
from radios or electronic navigational aids. 

 
(7) Unmarked utility, navaid, weather service, runway lighting, or other 

power or signal cables that could be damaged during construction. 
 

   (8) Objects (whether marked or flagged or not) or activities anywhere on 
or in the vicinity of the airport which could be distracting, confusing, 
or alarming to pilots during aircraft operations. 

 
(9)   Unflagged/unlighted low visibility items (such as tall cranes, drills, and 

the like) anywhere in the vicinity of active runways, or in any approach 
or departure area. 

 
      (10) Misleading or malfunctioning obstruction lights. 
 

      (11) Unlighted/unmarked obstructions in the approach to any open            
                      runway. 

 
       (12) Inadequate approach/departure surfaces (needed to provide 

adequate landing/takeoff clearance over obstructions or work or 
storage areas). 

 
       (13) Inadequate, confusing, or misleading (to user pilots) marking/lighting 

of runways, taxiways, taxi-lanes (including displaced or relocated 
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thresholds). 
 

   (14) Water, snow, dirt, debris, or other transient accumulation which 
temporarily obscures pavement marking, pavement edges, or 
derogates visibility of runway/taxiway marking or lighting, or of 
construction and maintenance areas. 

 
   (15) Inadequate or improper methods of marking, barricading, and lighting 

of temporarily closed portions of airport operations area. 
 

   (16) Trash or other materials with foreign object damage (FOD) potential, 
whether on runways, taxiways, or aprons, or in related safety areas. 

 
   (17) Inadequate fencing or other marking to separate construction or 

maintenance areas from open aircraft operating areas. 
 

   (18) Failure to control vehicle, human, and large animal access to, and 
nonessential non-aeronautical activities in, open aircraft operating 
areas. 

 
   (19) Failure to maintain radio communication between 

construction/maintenance vehicles and air traffic control tower or 
other on-field communications facility, e.g., FAA Flight Service Station 
(FSS) or Unicom radio. 

 
   (20) Construction activities or materials which could hamper crash-fire-

rescue (CFR) vehicle access from the Aircraft Rescue and 
Firefighting (ARFF) station to all parts of the runway/taxiway system, 
to runway approach and departure areas, and to aircraft parking 
locations. 

 
(21) Bird attractants such as edibles (food scraps, etc.) or other 

miscellaneous garbage, other trash, or ponded water on airport. 
 
    (22) See other sections of these contract documents for additional related 

safety, security and operational requirements.  
 

The Contractor shall also conduct activities so as not to violate any safety 
standards herein and shall inspect all construction and storage areas as often as 
necessary to be aware of conditions, and promptly take all steps needed to 
prevent/remedy any unsafe or potentially unsafe conditions/activities discovered. 

 
Before actual commencement of construction activity, Contractor shall (through 
the Office of the Director of Facilities and Grounds, and the Engineer) give notice 
using the Notice to Airmen (NOTAM system) of proposed time and date of 
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commencement of construction in such areas. 
 

Upon completion of work and return of all such areas to standard conditions, 
Contractor shall (through the office of the Director of Facilities and Grounds and 
the Engineer) issue notice (using the NOTAM system) of completion of 
construction. 

 
3.  TRENCHES, EXCAVATIONS AND STOCKPILED MATERIAL.  
              Open trenches or excavations exceeding 6" in depth and 6" in width or stockpiled 

material will not be permitted within the limits of safety areas of operational 
runways or taxiways. Coverings for open trenches or excavations shall be of 
sufficient strength to support the weight of the heaviest aircraft operating on the 
runway or taxiway. 

 
4.  CONSTRUCTION IN PROXIMITY TO RUNWAYS. 
 
   (1). RUNWAY SIDES. If appropriate construction NOTAM has been 

issued, construction (using equipment under 10' tall) is permissible as 
close as 250-feet from the centerline of a runway. 

 
   (2). If the foregoing clearance is not available or cannot be maintained, 

the runway segment involved (or the entire runway) must be closed. 
 
5.  CONSTRUCTION IN PROXIMITY TO TAXIWAYS/TAXILANES. If an 

appropriate construction/maintenance NOTAM has been issued, construction 
and/or maintenance activities are permissible up to pavement edge of active 
taxiways/taxilane provided: 

 
   (1).  Adequate wingtip/propeller/engine pod clearance exists at all points 

along taxiway/taxilane; and 
 

 (2). Construction/maintenance areas are adequately marked and lighted 
for visibility to user pilots. If such clearance is not available, but aircraft 
could with guidance pass through, construction/maintenance is still 
permissible up to pavement edges provided wing walkers/aircraft 
directors are used to guide aircraft through. Otherwise the 
taxiway/taxilane must be closed for construction/maintenance. 

 
6.  CLOSED RUNWAY MARKING. 
 
   (1) MARKING. If closed runway markings are required, they shall 

conform to standards in AC 150/5340-1 and as required by the 
contract documents. 

 
 (2) LIGHTING. Approach and visual navaid lighting on a closed runway 
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shall be turned off and kept off during closure. 
 

If barricades, flagging and flashers are required, they shall conform to FAA 
Standards and details as may be shown on the plans. 

 
7.  CONSTRUCTION AREA MARKING.   Flaglines, traffic cones, flashers, and/or 

signs shall be used as necessary: 
 
   (1) To clearly separate all construction/maintenance from other parts of 

air operations area, 
 
   (2) To identify isolated hazards, such as open manholes, excavations, 

areas under repair, stockpiled material, waste areas, etc., and 
 
   (3) To identify FAA, airport, and National Weather Service facilities, 

cables, power lines, ILS critical and other sensitive areas. 
 

All barricades, temporary markers, flagline supports, and other objects 
placed/left in safety area of any open runway, taxiway, or taxilane shall be: 

 
  (1) As low as feasible; 

 
  (2) Of low mass; 

 
  (3) Easily collapsible if impacted by an aircraft or component thereof; 

 
     (4) Weighted down or attached to surface to reduce chance of movement 

by prop wash/jet blast/wing vortex or other wind currents; and 
 

     (5) If affixed to the surface, frangible at ground level. 
 
8.  OTHER MARKING AND LIGHTING.   Objects (whether fixed or mobile) above 

runway elevation that penetrate the applicable runway approach surface 
described in FAA Part 77.25, Paragraph (d), may be hazardous to aircraft 
operations. Construction/maintenance-related objects such as stockpiled 
materials or equipment within these distances may need airspacing and shall be 
marked with orange and white flags or paint and, if nearest runway is used at 
night, be well illuminated and/or obstruction lighted. 

 
9.     MOTORIZED VEHICLES. 
 

(1) When any vehicle other than those approved for use in the aircraft movement 
area and runway approach area is required to travel over any portion of that 
area, it shall be escorted by a vehicle properly identified to operate in the area 
and be provided with a flag on a staff attached to the vehicle. A flag or escort 
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vehicle is not required for vehicles that have been painted, marked and lighted 
for routine use on aircraft movement areas. Any vehicle operating on the 
movement area during the hours of darkness shall be equipped with a flashing 
dome-type light.  See AC 150/5210-5, "Painting, Marking and Lighting 
Vehicles used on Airports", current edition. Vehicle operation safety training 
may be required of any operator and shall be required of any operator driving 
without escort in the aircraft movement area. 

 
 (2)  Vehicular traffic crossing active movement areas shall be controlled by two-

way radio with the control tower, and be escorted by properly authorized 
Contractor’s or Owner's personnel. The clearance should be confirmed by the 
driver's personal observations that no aircraft is approaching his position. 

 
(3)  It may be desirable to clearly identify the vehicles for control purposes by 

either assigned initials or numbers prominently displayed on each side. The 
identifying symbols should be of 8-inch minimum, block-type characters of a 
color easily read. They may be applied by use of tape or water-soluble paint 
to facilitate removal. In addition, all vehicles must display the identification 
media as specified in the approved security plan, if applicable. 

 
(4) Employee parking shall be as designated by the Engineer or as shown on the 

Plans. 
 

(5) CONSTRUCTION SITE ACCESS AND HAUL ROADS.   Access to the job site 
shall be via the specific route(s) as designated by the Engineer. 

 
10.  CONTRACTOR'S RESPONSIBILITY FOR NAVIGATIONAL AIDS.   The following 

statements concerning FAA cables and FAA NAVAID equipment shall apply to this 
project. 

 
(1) The local FAA Airway Facilities Sector Field Office (AFSFO) personnel will, 

upon notification, mark all FAA cables in the vicinity of construction once, prior 
to the start of work. The Contractor shall be responsible for any damage to 
cables within three feet of the marked cable route. Should it damage any 
cables, it shall immediately notify the Air Operations Office and take all steps 
necessary for the repair of the cable. If the repair necessitates any work on 
the part of the local FAA personnel, the Contractor will be billed for all costs 
incurred. 

 
  (2) The Contractor shall minimize, as much as possible, locations where haul 

routes will cross earth buried FAA cable. At such crossing points, the cable 
must be protected with steel boiler-plate or a similar structural device. 

 
 (3) At times when either a runway threshold is displaced or equipment is 

operating in an ILS clear zone, then the affected ILS must be taken off the 
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air. Also, when equipment is operating between a localizer antenna and its 
associated landing threshold, the localizer must be taken off the air. The work 
must be closely coordinated with the local AFSFO to eliminate unnecessary 
shutdowns. 

 
(4) When work is to be done in the vicinity of FAA cables, said cables shall be 

physically located by hand-digging and exposing the cables thru the full 
length of the construction zone. FAA cables shall be protected. No work shall 
be performed over direct earth buried FAA cable without first protecting the 
cable with steel boiler-plate or similar structural devices. 

 
 The Contractor shall not conduct any construction activity within the navigational 

aids (i.e., ILS components, VOR, ASR, ATCT) restricted areas shown on the plans 
without prior approval from the local FAA Airway Facilities Sector and the 
Engineer. 

 
11. LIMITATION ON CONSTRUCTION. 
 

(1) Open-flame welding or torch-cutting operations are prohibited unless 
adequate fire and safety precautions are provided and have been approved by the 
Airport Owner. All vehicles are to be parked and serviced behind the building 
restriction line and/or in an area designated by the airport operator. 

 
(2) Open trenches, excavations and stockpiled material at the construction site 
shall be prominently marked with red flags and lighted by light units (acceptable to 
the Airport Owner and the FAA) during hours of restricted visibility and/or darkness. 
Under no circumstances are flare pots to be used for airport lighting. 

 
(3) Stockpiled material shall be constrained in a manner to prevent movement 
resulting from aircraft blast or wind conditions. Material shall not be stored near 
aircraft turning areas. 

 
12. MARKING AND LIGHTING OF CLOSED HAZARDOUS AREAS ON AIRPORTS.   

When areas on the Airport are closed or present hazards due to construction 
activities, they shall be marked and lighted according to paragraph 10 of AC 
150/5340-1, "Marking of Paved Areas on Airports., current edition. 

 
13. COORDINATION AND COMMUNICATIONS.  The Contractor shall keep the 

Engineer apprised of its scheduled construction activities in order to allow proper 
notification of the Owner, its airport management and airport operators. Daily 
meetings to discuss construction progress and location shall be required. 

 
The Contractor shall have a functioning two-way radio at the job site at all times 
work is in progress to monitor ground control frequency 121.9 when in operation.  
Contractor’s superintendent shall also have a cellular phone on him and at the site.  
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In the event that the air traffic control tower should be closed during a portion of 
the nighttime hours, during such closure the Contractor shall keep in radio 
communication with the Common Traffic Advisory frequency (118.3 MHZ). In 
addition, Contactor shall comply with all communication requirements specified in 
this Section.  

 
14. DEBRIS. Waste and loose material capable of causing damage to aircraft landing 

gears/ propellers or being ingested in jet engine, shall not be placed or permitted 
on active aircraft movement areas. Material tracked or blown on these areas shall 
be removed continuously during the work project. 

 
15. TRASH RECEPTACLES.  In accordance with Virginia's Anti-litter Law and the 

safety of aircraft operations, receptacles sufficient to contain worker's litter and 
construction wastes capable of being spread by wind or water shall be located on 
the construction site. The number and size of receptacles required shall be 
determined by the Contractor, subject to the additional requirements of the 
Engineer. 

 
16. DUST CONTROL.  The CONTRACTOR is advised that aircraft storage and aircraft 

maintenance operations are conducted adjacent to the project.  Special attention 
to dust control will be required during the course of the project.  The use of water 
shall be anticipated.  The Engineer reserves the right to halt work or hauling in 
non-conforming areas, if corrective actions are not promptly taken by the 
CONTRACTOR to control dust. 

 
17. AIRCRAFT OPERATIONS. 
 
  (1) It is the intent of the Owner to minimize interference with aircraft operations. 

The Contractor shall coordinate its activities while working near the aircraft 
operational area, so as to create minimal interference with aircraft 
operations. Before starting its operations at any location on the airport, the 
Contractor shall assure proper safety precautions and separations in 
accordance with the Plans, this Section and other applicable sections of 
these bid documents.  Construction-related activities must maintain 
adequate horizontal and vertical clearance from active operational aircraft 
areas. 

 
  (2) When working on the airfield, safety is of paramount importance. Vehicles 

and personnel must give way to emergency equipment and moving or 
parked Aircraft at all times. 

 
  (3) Prior clearance must be obtained from the Director of Operations and 

Maintenance or Operations Manager for any movement in the AOA (secured 
portion of the airport). For isolated or temporary AOA entries, a minimum of 
twenty-four (24) hour notice is required. 
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  (4) All vehicle movements within the AOA shall be controlled and/or escorted by 

personnel assigned by the Contractor who have been trained and 
specifically authorized to drive within the AOA and who are equipped with 
two-way radio capable of communicating with the FAA Control Tower. 

 
  (5) A Runway, Taxiway, Apron, or any portion thereof, can be closed to aircraft 

movements if weather conditions and/or safe aircraft operations permit re-
routing operational aircraft to other areas. During such periods, all ground 
personnel and equipment may move freely within the "closed" area; 
however, clearances to "active" areas must be strictly observed. An airfield 
area "closed" to aircraft operations must be NOTAMed, marked and lighted 
in accordance with specific standards. 

 
  (6) A change of weather conditions, an emergency, or a change in the overall 

safe operational status of the airfield may be cause for the Director of 
Operations and Maintenance, Operations Manager, or their designee to 
order any or all personnel and equipment to immediately vacate any 
designated airfield area, including "closed" areas, without liability to the 
Commission. 

 
  (7) Prior to closing or restricting, either horizontally or vertically, the use of any 

portion of the airfield to operational aircraft, all airfield users will be briefed 
of the proposed action, sufficiently far in advance to adjust schedules and 
maintain uninterrupted, near normal airfield operations. All such proposed 
actions will be coordinated through the Engineer and approved by the 
Airport Director of Operations and Maintenance or Operations Manager. 

 
  (8) At the completion of each work day or night work session, any and all areas 

of construction activity within the Air Operations Area (AOA) shall be left in 
an "Operational Condition" as defined in Sections 24 of the General 
Provisions. 

 
18. AIRPORT SECURITY. 
 

(1) Timing of Access: The Contractor shall coordinate access to secure areas 
with the Owner.  All work in the secure area shall be under escort by Owner 
personnel. 

 
  (2) Itinerant Workers or Suppliers: Personnel and/or suppliers requiring only 

occasional access to the site may be exempt from the safety/security/driver 
training requirements provided they are under the direct supervision (within 
approximately 100 feet) of an appropriately badged escort.  Vehicle convoys 
of no more than two vehicles shall be permitted.  Escorted vehicles are not 
exempt from the marking requirements. 
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  (3) Maintaining Perimeter Fence Line: The CONTRACTOR shall maintain the 

perimeter fence on a continuous basis with any temporary opening being 
continuously observed by the CONTRACTOR'S badged and trained access 
guard.  All temporary openings shall be secured at the completion of each 
day's work. 

 
  (4) Delineation of Project Safety/Security Area: The CONTRACTOR shall 

delineate limits of construction with safety fence prior to beginning work each 
day.  None of the CONTRACTOR'S personnel should be beyond the limits 
of construction without authorization from airport personnel.  Violators are 
subject to removal from the jobsite and loss of the identification badge and/or 
working privileges inside the airfield area. 

 
  (5) Security Plan: The Contractor shall submit a security plan two weeks prior to 

the pre-construction conference.  The security plan shall outline the methods 
and means that the CONTRACTOR intends to apply in order to maintain 
airport security. 

 
(6)  Additional Security Information: Additional information regarding security 

items is available through the Chief of Safety and Security at (540) 362-1999. 
 
19. VEHICULAR ACCESS.  All of vehicles of Contractor and subcontractors entering 

AOA shall have the company name on both sides of the vehicles using letters eight 
inches or greater in height.  Contractor may also be required to affix a Commission 
issued vehicle decal to each such vehicle. 

 
All persons driving such vehicles shall be trained and specifically 
authorized/badged to drive inside the security fence in an area where aircraft are 
operating, or be escorted by an employee of Contractor who has been so trained. 

 
20. CONSTRUCTION FLAGS.  The Contractor shall furnish aircraft warning flags in 

aeronautical areas, colored orange and white, three feet (3') by three feet (3') in a 
checkerboard pattern for equipment and flagmen use. Flags on equipment shall 
be mounted on a staff not less than eight feet (8') in length. Each truck or other 
piece of equipment of the Contractors shall have attached to it, in a vertical and 
clearly visible position, a warning flag. 

 
21. RESIDENCE ON AIRPORT.  No CONTRACTOR employee(s) will be permitted to 

reside at any location on the project site or airport property, including the 
Contractor’s project trailer(s) or other temporary facilities. 
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SECTION C 
BID FORMS 

  



 

 
58 

 
Page Intentionally Blank



 

 
59 

 

BID FORM 
 

         
 (Name of Bidder) 
 
 For 

 
REHABILITATE RUNWAY 6-24 

PROJECT 
 
 

AT 
 

ROANOKE REGIONAL AIRPORT 
ROANOKE, VIRGINIA 

 
SUBMITTED TO THE 

 
ROANOKE REGIONAL AIRPORT COMMISSION 

ROANOKE, VIRGINIA 
 

BID NO. 26-007 
 
 

THE BIDDER SHALL COMPLETE ALL ITEMS AND FILL IN ALL 
BLANKS IN THESE BID FORM PAGES 
 
 
I. BID CONDITIONS AND PRICE:  
 
In compliance with the Invitation for Bids, the undersigned hereby proposes to furnish the 
materials and labor and to perform the work for the completion of the Security Fence 
Upgrade Project in strict accordance with the Invitation to Bid, Instructions to Bidders, the 
General Conditions, Technical Specifications, Drawings, Supplementary Drawings, and 
all other contract documents for the consideration of the price quoted in the following bid 
form, and agrees, upon receipt of written notice of award, that it will execute a contract in 
accordance with the bid as accepted and give the required contract bonds with good and 
sufficient surety, within fifteen (15) calendar days after receipt of notice of formal award 
of contract and presentation of the prescribed forms. 
 
It is agreed that the undersigned has informed itself fully in regard to all conditions 
pertaining to the place where the work is to be done; that it has examined the drawings 
and specifications for the work and contractual documents thereto, including the special 
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provisions, prior to the opening of bids, and that it has satisfied itself relative to the work 
to be performed. 
 
It is agreed that the description of each item, being stated, implies although it does not 
mention, all incidentals and that the price stated is intended to cover all such work, 
materials, labor, equipment, and incidentals as constitute the bidder's obligations as 
described in the specifications, and any details not specifically mentioned, but evidently 
included in the contract, shall be compensated for in the total unit price bid. 
 
It is understood that this bid is submitted for the purpose of obtaining the work included 
in subject project at the Roanoke Regional Airport. 
 
Said work is described in the project contract documents which also include the place, 
date, and time of opening bids. 
 
Except to the extent extended by manufacturer's warranties required by the specifications 
and drawings, it is understood that all workmanship and materials under all items of work 
are guaranteed for two years from the date of final acceptance. 
 
It is understood that the Owner reserves the right to accept or reject any or all bids and 
waive informalities. 
 
It is understood that the quantities of work to be done are approximate only and are 
intended principally to serve as a guide in evaluation of bids, with the right reserved by 
the Owner to delete all or any portion of minor bid items. 
 
The undersigned agrees that if awarded the contract, it will commence and complete the 
work in accordance with the provisions, requirements and deadlines of Section 2 of the 
General Conditions.  
 
It is understood and agreed that for each calendar day that the work remains incomplete 
after the contract time and/or the milestone times (including all extensions and 
adjustments as provided in the Contract Documents), the amount per day as specified in 
Section 4, Contract Sum and Section 5, Liquidated Damages of the form Contract (see 
Section D of these Specifications) shall be liquidated damages and may be retained, 
deducted and/or offset  from any amounts due or to become due to the Contractor or its 
Surety.  Such liquidated damages shall not be a penalty but shall be considered as an 
agreed liquidation of a reasonable portion of damages that will be incurred by Owner as 
a result of the Contractor failing to complete the Work in the time provided in the Contract 
Documents. It is understood and agreed that: (a) the actual damages that may result from 
failure to complete the Work within the required time are uncertain and difficult to 
determine with exactness and that the fixed amount is not out of proportion to the probable 
loss; (b) Owner retains the right to make such retentions, deductions and/or offsets for 
liquidated damages at any time and that Owner’s imposition and the retention, deduction 
and/or offset of any liquidated damages hereunder shall not be subject to any prior notice 
or claim requirements; and, (c) by submitting this Bid, Contractor acknowledges and 
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agrees that Contractor waives any defenses as to the validity of any liquidated 
damages provisions in this Contract based on such liquidated damages being void 
as penalties or not being reasonably related to actual damages.  It is further agreed, 
however, that application of liquidated damages hereunder shall not be Owner’s exclusive 
remedy and shall not bar any other claim, cause of action, or remedy that Owner may 
have against Contractor under applicable law in the performance of this Contract. 
 
It is understood that this project is funded by local and state government funds and the 
Contractor shall be subject to all laws and regulations applicable to recipients of such 
funds. 
 
Enclosed is security as required, consisting of  ___________(cash, certified check, or bid 
bond) payable to the Roanoke Regional Airport Commission, in the amount of $  
   . 
 
This amount equals five percent of the total amount bid for Bid Alternate One (1) 
submitted by the Contractor. 
 
The Contractor shall be a licensed Class A Contractor registered with the Commonwealth 
of Virginia, shall list its registration number at the end of the bid in the designated location 
and shall enclose a copy of its licensing certificate. 
 
This bid will remain valid and binding on Bidder for a period of sixty (60) days from date 
of bid opening. 
 
Total Price Bid for associated services on the Rehabilitate Runway 6-24 Project in 
accordance with Contract Documents: 
 
 
Alternate One (1):   
 
 
_______________________________________         ($    ) 
 (use words)  (dollar figures) 
 
Alternate Two (2):   
 
 
_______________________________________         ($    ) 
 (use words)  (dollar figures) 
 
Alternate Three (3):   
 
 
_______________________________________         ($    ) 
 (use words)  (dollar figures) 
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Contract Time:   Two hundred and forty (240) consecutive calendar days from Phase 1 
Administrative Services Notice to Proceed and one hundred and fifty (150)  consecutive 
calendar days from Phase 2 Performance of Work Notice to Proceed.  
 
 
II. BIDDER CERTIFICATION OF LICENSURE AND LICENSURE OF 

SUBCONTRACTORS 
 
The undersigned Bidder hereby covenants and agrees to comply with Title 54.1, Chapter 
11, Code of Virginia (1950), as amended, with respect to licensure of Bidder and all 
subcontractors who may be employed to perform the Work for the Roanoke Regional 
Airport Commission.  
 
Bidder further represents and covenants: (i) that Bidder has verified that all 
subcontractors, currently identified in the Bid to perform a portion of the Work  hold, or 
prior to performing any work at the airport, will hold required Commonwealth of Virginia 
and local licenses, including, without limitation, Contractor and business licenses; and, 
(ii) that if it is the Successful Bidder, Bidder shall verify that any additional subcontractors 
employed to perform the Work, subsequent to the date of this certification, shall hold all 
required Commonwealth of Virginia and local licenses, including, without limitation, 
Contractor and business licenses.  
 
Bidder acknowledges and agrees that if it is awarded a contract for the Work, this 
Certification shall constitute a material part of Bidder's contract with the Commission and 
violation of the terms of this Certification shall constitute a breach of such Contract.  
 
All persons signing this Bid, and thereby executing this Certification, on behalf of Bidder 
hereby warrant and represent that they have been duly authorized by proper action of 
Bidder to execute this Certification, and that upon such execution, this Certification shall 
be binding upon and enforceable against Bidder.  
 
III. QUALIFICATION OF BIDDERS 
  
Each bidder shall fully complete the information below, which may be used in 
determining Bidder's competency and responsibility in accordance with the 
General Conditions. 
 
FIRM:    

 

ADDRESS:    

 

     

 

PHONE:     FAX:  
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Contact in your firm for inquiries:  

Years of business under present name:  

Date of Incorporation:  

Place of Incorporation:  

Contracting Specialties:  

Years performing work specialties:  

Maximum Bonding Limits of firm:  

 

List equipment available for project:  

 

  

 

  

 

Name of proposed on-site Superintendent and relevant project experience during last five 

(5) years:    

(Complete next page for relevant project experience of proposed on-site project superintendent) 

 

Relevant Project Experience for Proposed Superintendent 
 

Type of Project and Date Responsibilities Contact Name/Phone No. 
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Bidder acknowledges and agrees that the Commission retains the absolute right 
to reject the above designated individual as the project superintendent for this 
work if it determines that the persons job experience and/or references are not 
adequate or good, and to require bidder to provide one or more alternative 
proposed superintendents, along with their relevant job experience and references, 
until the parties are in agreement as to the superintendent for the job. 
 
Has Firm:  
 

Failed to complete a contract?    
 
Been involved in a bankruptcy or reorganization?   

 
Pending judgment claims or suits against Firm?   

 
(If answer is "yes" to any of the preceding, submit details on separate sheet). 

 
Contractor and all proposed subcontractors are prequalified by VDOT to perform the work 
required by this contract  Yes ____ No ____ 
 
List three (3) most recent contracts or subcontracts completed in the last five (5) years 
which included work similar to that required in this project. 

         

 Contract With   

 Contact Person/ Contract Date 

Type of Project    Phone No.     Amount  Completed 

 
  
 
  
 
  
 
  
 
  
 
List of key subcontractors to be utilized on this project and their responsibilities: 
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IV.   CERTIFICATION OF NON-COLLUSION 
 
The undersigned bidder hereby certifies that the accompanying bid is not the result of or 
affected by, any act of collusion with another person or company engaged in the same 
line of business or commerce, or any act of fraud punishable under Title 18.2, Chapter 
12, Article 1.1 of the Code of Virginia, 1950, as amended.  Furthermore, I understand that 
fraudulent and collusive bidding is a crime under the Virginia Governmental Frauds Act, 
the Virginia Government Bid Rigging Act, the Virginia Antitrust Act, and Federal Law and 
can result in fines, prison sentences, and civil damage awards. 
 
The undersigned bidder agrees to abide by all conditions of this bid and the person 
signing this bid on behalf of bidder hereby certifies that (s)he is authorized to sign this bid 
for the bidder. 
 
V.  COMMONWEALTH OF VIRGINIA WORKERS' COMPENSATION CERTIFICATE   
      OF  COVERAGE (Revised 04/05/12) 
 
Section 2.2-4332, Code of Virginia, requires construction contractors and subcontractors 
to obtain and maintain workers' compensation insurance for the duration of the Work on 
behalf of the Commonwealth of Virginia, its departments, institutions or agencies, or local 
governmental entities.  
 
Satisfactory evidence of coverage on this form must be provided to the Commission prior 
to commencement of work. 
 
The undersigned organization stipulates that it: 
 
 A. Has workers' compensation insurance and is in compliance with the Workers' 

Compensation statues of the Commonwealth of Virginia        Yes        No 
 

Insurance Company   
 
Policy expiration date  , or 

 
 B. Is self-insured for workers' compensation            Yes. 
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VI. COMPLIANCE WITH STATE LAW; FOREIGN AND DOMESTIC 
BUSINESSES AUTHORIZED TO TRANSACT BUSINESS IN THE 
COMMONWEALTH 
 
Pursuant to Virginia Code Section  2.2-4311.2  (effective July 1, 2010), each bidder or 
offeror organized or  authorized  to  transact  business in the Commonwealth of Virginia  
pursuant to Title 13.1 or Title 50 of the Code of Virginia, (1950), as amended, or as 
otherwise required by law, is required to include  in  its  bid or proposal its Virginia State 
Corporation Commission (SCC) Identification Number.  Any bidder or offeror that is not 
required to be authorized  to transact business in the Commonwealth of Virginia as a 
domestic  or  foreign business entity under title Title 13.1 or Title 50  or  as  otherwise  
required  by  law  is required to include in its bid or proposal a statement  describing why  
the bidder or offeror is not required to be so authorized.  
 
Please complete the following: 
 

A._____  Bidder/Offeror is a Virginia business entity organized and authorized to 
transact business in Virginia and such    bidder’s/offeror’s SCC Identification 
Number is:  

       .  
 

B._____  Bidder/Offeror is an out-of-state (foreign) business entity authorized to 
transact  business in Virginia and such bidder’s/offeror’s SCC Identification 
Number is: 

       . 
 

C._____  Bidder/Offeror does not have an Identification Number issued to it by the 
SCC and such bidder/offeror is not required to be authorized to transact 
business in Virginia by the SCC for the following reason(s): 

       . 
       . 
 
Please attach additional sheets of paper if more space is needed to explain why such 
bidder/offeror is not required to be authorized to transact business in Virginia. 
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The undersigned hereby acknowledges the receipt of the following Addenda to the 
Contract Documents. 
 
Addendum No. One Issued        (DATE) 
Addendum No. Two Issued        (DATE) 
Addendum No. Three Issued         (DATE) 
Addendum No. Four Issued        (DATE) 
Addendum No. Five Issued        (DATE) 
 

EACH BIDDER MUST COMPLETE AND SIGN THE INFORMATION 
BLOCK BELOW OR ELSE ITS BID SHALL BE DETERMINED TO BE 
NON-RESPONSIVE. 

 
  
Complete Firm Name of Bidder 

 
  
Signature of Authorized Official 

 
  
Name & Title of Signing Official 

 
Business Address:   

 
  

 
  

 
Telephone:  (        )  

Area Code 

Telefax:  (        )  

Area Code 

 
 

CONTRACTOR'S VIRGINIA "CLASS A" CONTRACTOR NO:  

 
 ** END OF BID ** 
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BID SCHEDULE

Date:

UNIT PRICES EXTENDED
ITEM ITEM WITH UNIT PRICE IN FIGURES TOTAL
NO. WRITTEN IN WORDS --------------------- ---------------------

DOLLARS DOLLARS
CENTS CENTS

1

C-100 1             LS

PER LUMP SUM

2

C-105 1             LS

PER LUMP SUM

3

P-101 120         SY

PER SQUARE YARD

4

P-101 30,000    LF

PER LINEAR FOOT

5

P-101 10,000    LF

PER LINEAR FOOT

6

P-101 183,000  SY

PER SQUARE YARD

7

P-152 550         CY

PER CUBIC YARD

8

P-209 50           CY

PER CUBIC YARD

9

P-401 43,600    TN

PER TON

10

P-603 22,000    GL

PER GALLON

MUCK EXCAVATION

CRUSHED AGGREGATE BASE COURSE 

ASPHALT SURFACE COURSE

EMULSIFIED ASPHALT TACK COAT

COLD MILLING (VARIABLE DEPTH)

BID ALTERNATE ONE (1)

APPROX.
QUANTITY

CONTRACTOR QUALITY CONTROL PROGRAM (CQCP)

MOBILIZATION

PAVEMENT REMOVAL

JOINT AND CRACK REPAIR (TYPE A)

JOINT AND CRACK REPAIR (TYPE B)

Bid Schedule - Bid Alternate One (1)
Rehabilitate Runway 6-24 | 24072 - ROA

1 of 5
BLANK



BID SCHEDULE

UNIT PRICES EXTENDED
ITEM ITEM WITH UNIT PRICE IN FIGURES TOTAL
NO. WRITTEN IN WORDS --------------------- ---------------------

DOLLARS DOLLARS
CENTS CENTS

BID ALTERNATE ONE (1)

APPROX.
QUANTITY

11

P-620 6,600      SF

PER SQUARE FOOT

12

P-620 6,300      SF

PER SQUARE FOOT

13

P-620 109,000  SF

PER SQUARE FOOT

14

P-620 104,200  SF

PER SQUARE FOOT

15

P-620 30,000    SF

PER SQUARE FOOT

16

P-620 1             LS

PER LUMP SUM

17

P-621 104,500  SY

PER SQUARE YARD

18

T-901 1             AC

PER ACRE

19

T-905 50           CY

PER CUBIC YARD

20

T-908 1             AC

PER ACRE

TOPSOIL (FURNISHED OFF THE SITE)

MULCHING

SEEDING

MARKING (INITIAL YELLOW)

MARKING (PERMANENT YELLOW)

MARKING (INITIAL WHITE)

MARKING (PERMANENT WHITE)

MARKING (PERMANENT BLACK)

REFLECTIVE MEDIA

GROOVING

Bid Schedule - Bid Alternate One (1)
Rehabilitate Runway 6-24 | 24072 - ROA

2 of 5
BLANK



BID SCHEDULE

UNIT PRICES EXTENDED
ITEM ITEM WITH UNIT PRICE IN FIGURES TOTAL
NO. WRITTEN IN WORDS --------------------- ---------------------

DOLLARS DOLLARS
CENTS CENTS

BID ALTERNATE ONE (1)

APPROX.
QUANTITY

21

L-108 20,700    LF

PER LINEAR FOOT

22

L-108 6,800      LF

PER LINEAR FOOT

23

L-109 2             UN

PER UNIT

24

L-110 5,400      LF

PER LINEAR FOOT

25

L-110 1,400      LF

PER LINEAR FOOT

26

L-115 1             EA

PER EACH

27

L-115 15           EA

PER EACH

28

L-125 134         EA

PER EACH

29

L-125 16           EA

PER EACH

30

L-125 25           EA

PER EACH

CONCRETE ENCASED ELECTRICAL CONDUIT, 1 WAY - 2" RGS CONDUIT

NO. 8 AWG, 5KV, L-824 TYPE C CABLE, INSTALLED IN TRENCH, DUCT BANK OR 
CONDUIT

NO. 6 AWG SOLID BARE COPPER COUNTERPOISE WIRE, INSTALLED IN 
TRENCH, INCLUDING CONNECTIONS/TERMINATIONS

INSTALLATION OF EQUIPMENT WITHIN EXISTING VAULT OR PREFABRICATED 
METAL HOUSING IN PLACE 

CONCRETE ENCASED ELECTRICAL CONDUIT, 1 WAY - 1" RGS CONDUIT

IN-PAVEMENT RUNWAY EDGE LIGHT CAN (L-867B)

EXISTING ELECTRICAL MANHOLE/JUNCTION STRUCTURE ELEVATION 
ADJUSTMENT 

L-860A(L) IN-PAVEMENT RUNWAY CENTERLINE LIGHT

ADJUST L-850C IN-PAVEMENT HIRL

ADJUST L-861T BASE-MOUNTED MITL

Bid Schedule - Bid Alternate One (1)
Rehabilitate Runway 6-24 | 24072 - ROA

3 of 5
BLANK



BID SCHEDULE

UNIT PRICES EXTENDED
ITEM ITEM WITH UNIT PRICE IN FIGURES TOTAL
NO. WRITTEN IN WORDS --------------------- ---------------------

DOLLARS DOLLARS
CENTS CENTS

BID ALTERNATE ONE (1)

APPROX.
QUANTITY

31

L-125 70           EA

PER EACH

32

M-103 2             EA

PER EACH

33

M-103 1             EA

PER EACH

34

M-107 3,000      LF

PER LINEAR FOOT

35

M-199 300         TN

PER TON

36

M-199 300         TN

PER TON

37

M-199 200         TN

PER TON

38

M-199 200         TN

PER TON

39

M-199 300         CY

PER CUBIC YARD

40

M-199 350         SY

PER SQUARE YARD

ADJUST L-862(L) IN-PAVEMENT HIRL

LIGHTED PORTABLE CLOSED RUNWAY MARKERS (CONTRACTOR FURNISHED)

CLOSED TAXIWAY MARKERS

AVIATION BARRICADES (CONTRACTOR FURNISHED)

VDOT, CLASS 1 RIPRAP

VDOT, NO. 1 COARSE AGGREGATE

VDOT, NO. 57 COARSE AGGREGATE

VDOT, BASE COURSE 21A

VDOT, SECTION 249, FLOWABLE FILL

CIVIL ENGINEERING FABRIC

Bid Schedule - Bid Alternate One (1)
Rehabilitate Runway 6-24 | 24072 - ROA

4 of 5
BLANK



BID SCHEDULE

UNIT PRICES EXTENDED
ITEM ITEM WITH UNIT PRICE IN FIGURES TOTAL
NO. WRITTEN IN WORDS --------------------- ---------------------

DOLLARS DOLLARS
CENTS CENTS

BID ALTERNATE ONE (1)

APPROX.
QUANTITY

41

40.SP 1             LS

PER LUMP SUM

42

41.SP 2             EA

PER EACH

Total Bid Amount $ 

SP-1 Non-AIP Insurance Allowance $ 

RUNWAY SURFACE CONDITION SENSORS

IN-PAVEMENT MANHOLE ADJUSTMENT

Bid Schedule - Bid Alternate One (1)
Rehabilitate Runway 6-24 | 24072 - ROA

5 of 5
BLANK



Page Intentionally Blank 



BID SCHEDULE

Date:

UNIT PRICES EXTENDED
ITEM ITEM WITH UNIT PRICE IN FIGURES TOTAL
NO. WRITTEN IN WORDS --------------------- ---------------------

DOLLARS DOLLARS
CENTS CENTS

1
C-100 1             LS

PER LUMP SUM

2
C-105 1             LS

PER LUMP SUM

3
P-101 120         SY

PER SQUARE YARD

4
P-101 10,000    LF

PER LINEAR FOOT

5
P-101 3,000      LF

PER LINEAR FOOT

6
P-101 70,000    SY

PER SQUARE YARD

7
P-152 550         CY

PER CUBIC YARD

8
P-209 50           CY

PER CUBIC YARD

9
P-401 16,000    TN

PER TON

10
P-603 8,400      GL

PER GALLON

BID ALTERNATE TWO (2)

APPROX.
QUANTITY

PAVEMENT REMOVAL

JOINT AND CRACK REPAIR (TYPE A)

CONTRACTOR QUALITY CONTROL PROGRAM (CQCP)

MOBILIZATION

MUCK EXCAVATION

CRUSHED AGGREGATE BASE COURSE 

JOINT AND CRACK REPAIR (TYPE B)

COLD MILLING (VARIABLE DEPTH)

ASPHALT SURFACE COURSE

EMULSIFIED ASPHALT TACK COAT

Bid Schedule - Bid Alternate Two (2)
Rehabilitate Runway 6-24 | 24072 - ROA

1 of 5
BLANK



BID SCHEDULE

UNIT PRICES EXTENDED
ITEM ITEM WITH UNIT PRICE IN FIGURES TOTAL
NO. WRITTEN IN WORDS --------------------- ---------------------

DOLLARS DOLLARS
CENTS CENTS

BID ALTERNATE TWO (2)

APPROX.
QUANTITY

11
P-620 1,300      SF

PER SQUARE FOOT

12
P-620 1,200      SF

PER SQUARE FOOT

13
P-620 55,900    SF

PER SQUARE FOOT

14
P-620 53,100    SF

PER SQUARE FOOT

15
P-620 13,300    SF

PER SQUARE FOOT

16
P-621 39,500    SY

PER SQUARE YARD

17
D-751 2             EA

PER EACH

18
T-901 1             AC

PER ACRE

19
T-905 50           CY

PER CUBIC YARD

20
T-908 1             AC

PER ACRE

MARKING (INITIAL YELLOW)

MARKING (PERMANENT YELLOW)

MARKING (PERMANENT BLACK)

GROOVING

MARKING (INITIAL WHITE)

MARKING (PERMANENT WHITE)

TOPSOIL (FURNISHED OFF THE SITE)

MULCHING

ADJUST IN-PAVEMENT DRAINAGE STRUCTURE TO GRADE

SEEDING

Bid Schedule - Bid Alternate Two (2)
Rehabilitate Runway 6-24 | 24072 - ROA

2 of 5
BLANK



BID SCHEDULE

UNIT PRICES EXTENDED
ITEM ITEM WITH UNIT PRICE IN FIGURES TOTAL
NO. WRITTEN IN WORDS --------------------- ---------------------

DOLLARS DOLLARS
CENTS CENTS

BID ALTERNATE TWO (2)

APPROX.
QUANTITY

21
L-108 6,800      LF

PER LINEAR FOOT

22
L-109 2             UN

PER UNIT

23
L-110 5,400      LF

PER LINEAR FOOT

24
L-110 1,400      LF

PER LINEAR FOOT

25
L-115 45           EA

PER EACH

26
L-115 1             EA

PER EACH

27
L-115 15           EA

PER EACH

28
L-125 45           EA

PER EACH

29
L-125 16           EA

PER EACH

30
L-125 25           EA

PER EACH

CONCRETE ELECTRICAL CONDUIT, 1 WAY - 1" RGS CONDUIT

CONCRETE ELECTRICAL CONDUIT, 1 WAY - 2" RGS CONDUIT

NO. 6 AWG SOLID BARE COPPER COUNTERPOISE WIRE, INSTALLED IN 
TRENCH, INCLUDING CONNECTIONS/TERMINATIONS

INSTALLATION OF EQUIPMENT WITHIN EXISTING VAULT OR PREFABRICATED 
METAL HOUSING IN PLACE 

EXISTING ELECTRICAL MANHOLE/JUNCTION STRUCTURE ELEVATION 
ADJUSTMENT

L-860A(L) IN-PAVEMENT RUNWAY CENTERLINE LIGHT

IN-PAVEMENT RUNWAY CENTERLINE CAN (L-868B) WITH COVERPLATE

IN-PAVEMENT RUNWAY EDGE LIGHT CAN (L-867B)

ADJUST L-850C IN-PAVEMENT HIRL

ADJUST L-861T BASE-MOUNTED MITL

Bid Schedule - Bid Alternate Two (2)
Rehabilitate Runway 6-24 | 24072 - ROA

3 of 5
BLANK



BID SCHEDULE

UNIT PRICES EXTENDED
ITEM ITEM WITH UNIT PRICE IN FIGURES TOTAL
NO. WRITTEN IN WORDS --------------------- ---------------------

DOLLARS DOLLARS
CENTS CENTS

BID ALTERNATE TWO (2)

APPROX.
QUANTITY

31
L-125 70           EA

PER EACH

32
M-103 2             EA

PER EACH

33
M-103 1             EA

PER EACH

34
M-107 3,000      LF

PER LINEAR FOOT

35
M-199 300         TN

PER TON

36
M-199 300         TN

PER TON

37
M-199 200         TN

PER TON

38
M-199 200         TN

PER TON

39
M-199 300         CY

PER CUBIC YARD

40
M-199 350         SY

PER SQUARE YARD

ADJUST L-862(L) IN-PAVEMENT HIRL

LIGHTED PORTABLE CLOSED RUNWAY MARKERS (CONTRACTOR FURNISHED)

VDOT, CLASS 1 RIPRAP

VDOT, NO.1 COARSE AGGREGATE

CLOSED TAXIWAY MARKERS

AVIATION BARRICADES (CONTRACTOR FURNISHED)

VDOT, SECTION 249, FLOWABLE FILL

CIVIL ENGINEERING FABRIC

VDOT, NO.57 COARSE AGGREGATE

VDOT, BASE COURSE 21A

Bid Schedule - Bid Alternate Two (2)
Rehabilitate Runway 6-24 | 24072 - ROA

4 of 5
BLANK



BID SCHEDULE

UNIT PRICES EXTENDED
ITEM ITEM WITH UNIT PRICE IN FIGURES TOTAL
NO. WRITTEN IN WORDS --------------------- ---------------------

DOLLARS DOLLARS
CENTS CENTS

BID ALTERNATE TWO (2)

APPROX.
QUANTITY

41
41.SP 2             EA

PER EACH

Total Bid Amount $ 

SP-1 Non-AIP Insurance Allowance $ 

IN-PAVEMENT MANHOLE ADJUSTMENT

Bid Schedule - Bid Alternate Two (2)
Rehabilitate Runway 6-24 | 24072 - ROA

5 of 5
BLANK
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BID SCHEDULE

Date:

UNIT PRICES EXTENDED
ITEM ITEM WITH UNIT PRICE IN FIGURES TOTAL
NO. WRITTEN IN WORDS --------------------- ---------------------

DOLLARS DOLLARS
CENTS CENTS

1
C-100 1             LS

PER LUMP SUM

2
C-105 1             LS

PER LUMP SUM

3
P-101 120         SY

PER SQUARE YARD

4
P-101 7,000      LF

PER LINEAR FOOT

5
P-101 2,200      LF

PER LINEAR FOOT

6
P-101 45,000    SY

PER SQUARE YARD

7
P-152 550         CY

PER CUBIC YARD

8
P-209 50           CY

PER CUBIC YARD

9
P-401 10,500    TN

PER TON

10
P-603 5,400      GL

PER GALLON

BID ALTERNATE THREE (3)

APPROX.
QUANTITY

PAVEMENT REMOVAL

JOINT AND CRACK REPAIR (TYPE A)

CONTRACTOR QUALITY CONTROL PROGRAM (CQCP)

MOBILIZATION

MUCK EXCAVATION

CRUSHED AGGREGATE BASE COURSE 

JOINT AND CRACK REPAIR (TYPE B)

COLD MILLING (VARIABLE DEPTH)

ASPHALT SURFACE COURSE

EMULSIFIED ASPHALT TACK COAT

Bid Schedule - Bid Alternate Three (3)
Rehabilitate Runway 6-24 | 24072 - ROA

1 of 5
BLANK



BID SCHEDULE

UNIT PRICES EXTENDED
ITEM ITEM WITH UNIT PRICE IN FIGURES TOTAL
NO. WRITTEN IN WORDS --------------------- ---------------------

DOLLARS DOLLARS
CENTS CENTS

BID ALTERNATE THREE (3)

APPROX.
QUANTITY

11
P-620 300         SF

PER SQUARE FOOT

12
P-620 300         SF

PER SQUARE FOOT

13
P-620 46,500    SF

PER SQUARE FOOT

14
P-620 45,100    SF

PER SQUARE FOOT

15
P-620 10,500    SF

PER SQUARE FOOT

16
P-621 24,900    SY

PER SQUARE YARD

17
D-751 2             EA

PER EACH

18
T-901 1             AC

PER ACRE

19
T-905 50           CY

PER CUBIC YARD

20
T-908 1             AC

PER ACRE

MARKING (INITIAL YELLOW)

MARKING (PERMANENT YELLOW)

MARKING (PERMANENT BLACK)

GROOVING

MARKING (INITIAL WHITE)

MARKING (PERMANENT WHITE)

TOPSOIL (FURNISHED OFF THE SITE)

MULCHING

ADJUST IN-PAVEMENT DRAINAGE STRUCTURE TO GRADE

SEEDING

Bid Schedule - Bid Alternate Three (3)
Rehabilitate Runway 6-24 | 24072 - ROA

2 of 5
BLANK



BID SCHEDULE

UNIT PRICES EXTENDED
ITEM ITEM WITH UNIT PRICE IN FIGURES TOTAL
NO. WRITTEN IN WORDS --------------------- ---------------------

DOLLARS DOLLARS
CENTS CENTS

BID ALTERNATE THREE (3)

APPROX.
QUANTITY

21
L-108 6,800      LF

PER LINEAR FOOT

22
L-109 2             UN

PER UNIT

23
L-110 5,400      LF

PER LINEAR FOOT

24
L-110 1,400      LF

PER LINEAR FOOT

25
L-115 100         EA

PER EACH

26
L-115 1             EA

PER EACH

27
L-115 15           EA

PER EACH

28
L-125 34           EA

PER EACH

29
L-125 16           EA

PER EACH

30
L-125 25           EA

PER EACH

NON-ENCASED ELECTRICAL CONDUIT, 1 WAY - 1" RGS CONDUIT

NON-ENCASED ELECTRICAL CONDUIT, 1 WAY - 2" RGS CONDUIT

NO. 6 AWG SOLID BARE COPPER COUNTERPOISE WIRE, INSTALLED IN 
TRENCH, INCLUDING CONNECTIONS/TERMINATIONS

INSTALLATION OF EQUIPMENT WITHIN EXISTING VAULT OR PREFABRICATED 
METAL HOUSING IN PLACE 

EXISTING ELECTRICAL MANHOLE/JUNCTION STRUCTURE ELEVATION 
ADJUSTMENT 

L-860A(L) IN-PAVEMENT RUNWAY CENTERLINE LIGHT

IN-PAVEMENT RUNWAY CENTERLINE CAN (L-868B) WITH COVERPLATE

IN-PAVEMENT RUNWAY EDGE LIGHT CAN (L-867B)

ADJUST L-850C IN-PAVEMENT HIRL

ADJUST L-861T BASE-MOUNTED MITL

Bid Schedule - Bid Alternate Three (3)
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BID SCHEDULE

UNIT PRICES EXTENDED
ITEM ITEM WITH UNIT PRICE IN FIGURES TOTAL
NO. WRITTEN IN WORDS --------------------- ---------------------

DOLLARS DOLLARS
CENTS CENTS

BID ALTERNATE THREE (3)

APPROX.
QUANTITY

31
L-125 70           EA

PER EACH

32
M-103 2             EA

PER EACH

33
M-103 1             EA

PER EACH

34
M-107 3,000      LF

PER LINEAR FOOT

35
M-199 300         TN

PER TON

36
M-199 300         TN

PER TON

37
M-199 200         TN

PER TON

38
M-199 200         TN

PER TON

39
M-199 300         CY

PER CUBIC YARD

40
M-199 350         SY

PER SQUARE YARD

ADJUST L-862(L) IN-PAVEMENT HIRL

LIGHTED PORTABLE CLOSED RUNWAY MARKERS (CONTRACTOR FURNISHED)

VDOT, CLASS 1 RIPRAP

VDOT, NO.1 COARSE AGGREGATE

CLOSED TAXIWAY MARKERS

AVIATION BARRICADES (CONTRACTOR FURNISHED)

VDOT, SECTION 249, FLOWABLE FILL

CIVIL ENGINEERING FABRIC

VDOT, NO.57 COARSE AGGREGATE

VDOT, BASE COURSE 21A

Bid Schedule - Bid Alternate Three (3)
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BID SCHEDULE

UNIT PRICES EXTENDED
ITEM ITEM WITH UNIT PRICE IN FIGURES TOTAL
NO. WRITTEN IN WORDS --------------------- ---------------------

DOLLARS DOLLARS
CENTS CENTS

BID ALTERNATE THREE (3)

APPROX.
QUANTITY

41
41.SP 2             EA

PER EACH

Total Bid Amount $ 

SP-1 Non-AIP Insurance Allowance $ 

IN-PAVEMENT MANHOLE ADJUSTMENT

Bid Schedule - Bid Alternate Three (3)
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Bid Certifications

for 

Rehabilitate Runway 6-24 

at 

Roanoke-Blacksburg Airport
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Certification Regarding Federal Contract Provisions for FAA Funded Projects (v. 03/17/26) 
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Certification Regarding Federal Contract Provisions for FAA Funded Projects (v. 03/17/26) 

By signing and submitting a Bid for the Project, the Bidder certifies that it has read, understands, and will 
comply with all Federal Contract Provisions contained within the Bidding and Contract Documents and 
as listed by reference and qualified below: 

All Contracts Regardless of Funding Source 
Civil Rights – General Provisions 

Civil Rights – Title VI Assurances 

All FAA Funded Contracts 
Access to Records and Reports 

Buy American Preference 

Disadvantaged Business Enterprise 

Domestic Preferences for Procurements 

Federal Fair Labor Standards Act (Minimum Wage) 

Foreign Trade Restriction 

Occupational Safety and Health Act 

Prohibition on Certain Telecommunications and Video Surveillance Services or Equipment 

Prohibition of Covered Unmanned Aircraft Systems (UAS)  

Rights to Inventions 

Seismic Safety 

Tax Delinquency and Felony Convictions 

Veteran’s Preference 

Additional Provisions for FAA Funded Contracts that are $2,000 and greater 
Copeland Anti-Kickback Act 

Davis-Bacon Requirements 

Additional Provisions for FAA Funded Contracts that are $10,000 and greater 
Procurement of Recovered Materials 

Termination of Contract 

Additional Provisions for FAA Funded Contracts that are $15,000 and greater 
Texting Messaging While Driving 

Additional Provisions for FAA Funded Contracts that are $25,000 and greater 
Debarment and Suspension 
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Additional Provisions for FAA Funded Contracts that are $100,000 and greater 
Breach of Contract 

Clean Air and Water Pollution Controls 

Contract Work Hours and Safety Standards 

Lobbying Federal Employees 

Name of Bidder: 

Signature:

Name: (type or print)  

Official Title: Date: 
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Certification of Compliance with FAA Buy American Preference (Construction) 
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Certification of Compliance with FAA Buy American Preference (Construction) 

As a matter of bid responsiveness, the bidder or offeror must complete, sign, date, and submit this 
certification statement with its proposal. The bidder or offeror must indicate how it intends to comply 
with 49 U.S.C. § 50101, BABA, and other Made in America Laws, U.S. statutes, guidance, and FAA 
policies by selecting one of the following certification statements. These statements are mutually 
exclusive. Bidder must SELECT ONE certification statement (not both) by inserting a checkmark ( √ ) or 
the letter “X”. 

[___] Bidder or offeror hereby certifies that it will comply with 49 U.S.C. § 50101, BABA, and other 
related U.S. statutes, guidance, and policies of the FAA by: 

a) Only installing iron, steel, and manufactured products produced in the United States;
b) Only installing construction materials defined as: an article, material, or supply – other than

an item of primarily iron or steel; a manufactured product; cement and cementitious
materials; aggregates such as stone, sand, or gravel; or aggregate binding agents or
additives that are or consist primarily of non-ferrous metals; plastic and polymer-based
products (including polyvinylchloride, composite building materials, and polymers used in
fiber optic cables); glass (including optic glass); lumber or drywall that have been
manufactured in the United States.

c) Installing manufactured products for which the Federal Aviation Administration (FAA) has
issued a waiver as indicated by inclusion on the current FAA Nationwide Buy American
Waivers Issued listing; or

d) Installing products listed as an Excepted Article, Material or Supply in Federal Acquisition
Regulation Subpart 25.108.

By selecting this certification statement, the bidder or offeror agrees: 

a) To provide to the Airport Sponsor or the FAA evidence that documents the source and
origin of the iron, steel, and/or manufactured product.

b) To faithfully comply with providing U.S. domestic products.
c) To refrain from seeking a waiver request after establishment of the contract, unless

extenuating circumstances emerge that the FAA determines justified.
d) Certify that all construction materials used in the project are manufactured in the U.S.

[___] Bidder or offeror hereby certifies it cannot comply with the 100 percent Buy American 
Preferences of 49 U.S.C. § 50101(a) but may qualify for a Type 3 or Type 4 waiver under 49 
U.S.C. § 50101(b).  By selecting this certification statement, the apparent bidder or offeror with 
the apparent low bid agrees: 

a) To the submit to the Airport Sponsor or FAA within 15 calendar days of being selected as
the responsive bidder, a formal waiver request and required documentation that supports the
type of waiver being requested.

b) That failure to submit the required documentation within the specified timeframe is cause
for a non-responsive determination that may result in rejection of the proposal.

c) To faithfully comply with providing U.S. domestic products at or above the approved U.S.
domestic content percentage as approved by the FAA.

d) To furnish U.S. domestic product for any waiver request that the FAA rejects.
e) To refrain from seeking a waiver request after establishment of the contract, unless

extenuating circumstances emerge that the FAA determines justified.
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REQUIRED DOCUMENTATION 
Type 2 Waiver (Nonavailability) – The iron, steel, manufactured goods or construction materials or 
manufactured goods are not available in sufficient quantity or quality in the United States. The required 
documentation for the Nonavailability waiver is: 

a) Completed Content Percentage Worksheet and Final Assembly Questionnaire
b) Record of thorough market research, consideration where appropriate of qualifying alternate items,

products, or materials including;
c) A description of the market research activities and methods used to identify domestically

manufactured items capable of satisfying the requirement, including the timing of the research and
conclusions reached on the availability of sources.

Type 3 Waiver – The cost of components and subcomponents produced in the United States is more than 
60 percent of the cost of all components and subcomponents of the “facility/project.” The required 
documentation for a Type 3 waiver is: 

a) Completed Content Percentage Worksheet and Final Assembly Questionnaire including;
b) Listing of all manufactured products that are not comprised of 100 percent U.S. domestic content

(excludes products listed on the FAA Nationwide Buy American Waivers Issued listing and
products excluded by Federal Acquisition Regulation Subpart 25.108; products of unknown origin
must be considered as non-domestic products in their entirety).

c) Cost of non-domestic components and subcomponents, excluding labor costs associated with final
assembly and installation at project location.

d) Percentage of non-domestic component and subcomponent cost as compared to total “facility”
component and subcomponent costs, excluding labor costs associated with final assembly and
installation at project location.

Type 4 Waiver (Unreasonable Costs) – Applying this provision for iron, steel, manufactured goods or 
construction materials would increase the cost of the overall project by more than 25 percent. The 
required documentation for this waiver is: 

a) A completed Content Percentage Worksheet and Final Assembly Questionnaire from
b) At minimum two comparable equal bids and/or offers;
c) Receipt or record that demonstrates that supplier scouting called for in Executive Order 14005,

indicates that no domestic source exists for the project and/or component;
d) Completed waiver applications for each comparable bid and/or offer.

FALSE STATEMENTS 
Per 49 U.S.C. § 47126, this certification concerns a matter within the jurisdiction of the Federal Aviation 
Administration and the making of a false, fictitious, or fraudulent certification may render the maker 
subject to prosecution under Title 18, United States Code. 

Date  Signature

Company Name Title 
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Certification of Compliance with FAA Buy American Preference (Building/Equipment) 

As a matter of bid responsiveness, the bidder or offeror must complete, sign, date, and submit this 
certification statement with its proposal. The bidder or offeror must indicate how it intends to comply 
with 49 U.S.C. § 50101, BABA, and other Made in America Laws, U.S. statutes, guidance, and FAA 
policies by selecting one of the following certification statements. These statements are mutually 
exclusive. Bidder must SELECT ONE certification statement (not both) by inserting a checkmark ( √ ) or 
the letter “X”. 

[___] Bidder or offeror hereby certifies that it will comply with 49 U.S.C. § 50101, BABA, and other 
related U.S. statutes, guidance, and policies of the FAA by: 

a) Only installing steel and manufactured products produced in the United States;
b) Only installing construction materials defined as: an article, material, or supply – other

than an item of primarily iron or steel; a manufactured product; cement and cementitious
materials; aggregates such as stone, sand, or gravel; or aggregate binding agents or
additives that are or consist primarily of non-ferrous metals; plastic and polymer-based
products (including polyvinylchloride, composite building materials, and polymers used in
fiber optic cables); glass (including optic glass); lumber or drywall that have been
manufactured in the United States.

c) Installing manufactured products for which the Federal Aviation Administration (FAA) has
issued a waiver as indicated by inclusion on the current FAA Nationwide Buy American
Waivers Issued listing; or

d) Installing products listed as an Excepted Article, Material or Supply in Federal Acquisition
Regulation Subpart 25.108.

By selecting this certification statement, the bidder or offeror agrees: 

a) To provide to the Airport Sponsor or FAA evidence that documents the source and origin
of the steel and manufactured product.

b) To faithfully comply with providing U.S. domestic product.
c) To furnish U.S. domestic product for any waiver request that the FAA rejects.
d) To refrain from seeking a waiver request after establishment of the contract, unless

extenuating circumstances emerge that the FAA determines justified.

[___] Bidder or offeror hereby certifies it cannot comply with the 100 percent Buy American 
Preferences of 49 U.S.C. § 50101(a) but may qualify for a Type 3 waiver under 49 U.S.C. § 
50101(b).  By selecting this certification statement, the apparent bidder or offeror with the 
apparent low bid agrees: 

a) To submit to the Airport Sponsor or FAA within 15 calendar days of being selected as the
responsive bidder, a formal waiver request and required documentation that supports the
type of waiver being requested.

b) That failure to submit the required documentation within the specified timeframe is cause
for a non-responsive determination that may result in rejection of the proposal.

c) To faithfully comply with providing U.S. domestic products at or above the approved U.S.
domestic content percentage as approved by the FAA.

d) To refrain from seeking a waiver request after establishment of the contract, unless
extenuating circumstances emerge that the FAA determines justified.
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REQUIRED DOCUMENTATION 
Type 2 Waiver (Nonavailability) – The iron, steel, manufactured goods, or construction materials are 
not available in sufficient quantity or quality in the United States. The required documentation for the 
Nonavailability waiver is: 

a) Completed Content Percentage Worksheet and Final Assembly Questionnaire
b) Record of thorough market research, consideration where appropriate of qualifying alternate items,

products, or materials including;
c) A description of the market research activities and methods used to identify domestically

manufactured items capable of satisfying the requirement, including the timing of the research and
conclusions reached on the availability of sources.

Type 3 Waiver – The cost of the item components and subcomponents produced in the United States is 
more that 60 percent of the cost of all components and subcomponents of the “item”. The required 
documentation for a Type 3 waiver is: 

a) Completed Content Percentage Worksheet and Final Assembly Questionnaire including;
b) Listing of all product components and subcomponents that are not comprised of 100 percent U.S.

domestic content (Excludes products listed on the FAA Nationwide Buy American Waivers Issued
listing and products excluded by Federal Acquisition Regulation Subpart 25.108; products of
unknown origin must be considered as non-domestic products in their entirety).

c) Cost of non-domestic components and subcomponents, excluding labor costs associated with final
assembly at place of manufacture.

d) Percentage of non-domestic component and subcomponent cost as compared to total “item”
component and subcomponent costs, excluding labor costs associated with final assembly at place
of manufacture.

Type 4 Waiver (Unreasonable Costs) – Applying this provision for iron, steel, manufactured goods or 
construction materials, would increase the cost of the overall project by more than 25 percent. The 
required documentation for this waiver is: 

a) Completed Content Percentage Worksheet and Final Assembly Questionnaire from
b) At minimum two comparable equal bidders and/or offerors;
c) Receipt or record that demonstrates that supplier scouting called for in Executive Order 14005,

indicates that no domestic source exists for the project and/or component;
d) Completed waiver applications for each comparable bid and/or offer

FALSE STATEMENTS 
Per 49 U.S.C. § 47126, this certification concerns a matter within the jurisdiction of the Federal Aviation 
Administration and the making of a false, fictitious, or fraudulent certification may render the maker 
subject to prosecution under Title 18, United States Code. 

Date  Signature

Company Name Title 
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Certifications Regarding Debarment 

CERTIFICATION OF OFFEROR/BIDDER REGARDING DEBARMENT 
(2 CFR Part 180 (subpart B); 2 CFR Part 200, Appendix II(H); 2 CFR Part 1200; DOT Order 4200.5; 
Executive Orders 12549 and 12689) 

By submitting a bid/proposal under this solicitation, the bidder or offeror certifies that neither it nor its 
principals are presently debarred or suspended by any Federal department or agency from participation in 
this transaction. 

CERTIFICATION OF LOWER TIER CONTRACTORS REGARDING DEBARMENT 
The successful bidder, by administering each lower tier subcontract that exceeds $25,000 as a “covered 
transaction,” must confirm each lower tier participant of a “covered transaction” under the project is not 
presently debarred or otherwise disqualified from participation in this federally assisted project. The 
successful bidder will accomplish this by: 

(1) Checking the System for Award Management at website: http://www.sam.gov.
(2) Collecting a certification statement similar to the Certification of Offeror/Bidder Regarding

Debarment, above.
(3) Inserting a clause or condition in the covered transaction with the lower tier contract.

If the Federal Aviation Administration later determines that a lower tier participant failed to disclose to a 
higher tier participant that it was excluded or disqualified at the time it entered the covered transaction, 
the FAA may pursue any available remedies, including suspension and debarment of the non-compliant 
participant. 

Name of Bidder: 

Signature:

Name: (type or print)  

Official Title: Date: 
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Certification Regarding Lobbying 

(31 U.S.C. Part 1352 – Byrd Anti-Lobbying Amendment; 2 CFR Part 200, Appendix II(I); 49 CFR Part 
20, Appendix A) 

The Bidder or Offeror certifies by signing and submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 

(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the Bidder or
Offeror, to any person for influencing or attempting to influence an officer or employee of an
agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal contract, the making of any Federal grant,
the making of any Federal loan, the entering into of any cooperative agreement, and the extension,
continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or
cooperative agreement.

(2) If any funds other than Federal appropriated funds have been paid or will be paid to any person for
influencing or attempting to influence an officer or employee of any agency, a Member of Congress,
an officer or employee of Congress, or an employee of a Member of Congress in connection with
this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, “Disclosure of Lobbying Activities,” in accordance with its
instructions.

(3) The undersigned shall require that the language of this certification be included in the award
documents for all sub-awards at all tiers (including subcontracts, subgrants, and contracts under
grants, loans, and cooperative agreements) and that all sub-recipients shall certify and disclose
accordingly.

This certification is a material representation of fact upon which reliance was placed when this transaction 
was made or entered into. Submission of this certification is a prerequisite for making or entering into this 
transaction imposed by 31 U.S.C. § 1352. Any person who fails to file the required certification shall be 
subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such failure. 

Name of Bidder: 

Signature:

Name: (type or print)  

Official Title: Date: 
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Certification Regarding Trade Restriction 

(49 U.S.C. Part 50104; 49 CFR Part 30) 

By submission of an offer, the Offeror certifies that with respect to this solicitation and any resultant contract, the 
Offeror – 

(1) is not owned or controlled by one or more citizens of a foreign country included in the list of countries that
discriminate against U.S. firms as published by the Office of the United States Trade Representative (USTR);

(2) has not knowingly entered into any contract or subcontract for this project with a person that is a citizen or
national of a foreign country included on the list of countries that discriminate against U.S. firms as published
by the USTR; and

(3) has not entered into any subcontract for any product to be used on the Federal project that is produced in a
foreign country included on the list of countries that discriminate against U.S. firms published by the USTR.

This certification concerns a matter within the jurisdiction of an agency of the United States of America and the 
making of a false, fictitious, or fraudulent certification may render the maker subject to prosecution under Title 18 
U.S.C. § 1001. 

The Offeror/Contractor must provide immediate written notice to the Owner if the Offeror/Contractor learns that its 
certification or that of a subcontractor was erroneous when submitted or has become erroneous by reason of changed 
circumstances. The Contractor must require subcontractors to provide immediate written notice to the Contractor if 
at any time it learns that its certification was erroneous by reason of changed circumstances. 

Unless the restrictions of this clause are waived by the Secretary of Transportation in accordance with 49 CFR § 
30.17, no contract shall be awarded to an Offeror or subcontractor: 

(1) who is owned or controlled by one or more citizens or nationals of a foreign country included on the list of
countries that discriminate against U.S. firms published by the USTR; or

(2) whose subcontractors are owned or controlled by one or more citizens or nationals of a foreign country on
such USTR list; or

(3) who incorporates in the public works project any product of a foreign country on such USTR list.

Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to 
render, in good faith, the certification required by this provision. The knowledge and information of a contractor is 
not required to exceed that which is normally possessed by a prudent person in the ordinary course of business 
dealings. 

The Offeror agrees that, if awarded a contract resulting from this solicitation, it will incorporate this provision for 
certification without modification in all lower tier subcontracts. The Contractor may rely on the certification of a 
prospective subcontractor that it is not a firm from a foreign country included on the list of countries that 
discriminate against U.S. firms as published by USTR, unless the Offeror has knowledge that the certification is 
erroneous. 

This certification is a material representation of fact upon which reliance was placed when making an award. If it is 
later determined that the Contractor or subcontractor knowingly rendered an erroneous certification, the Federal 
Aviation Administration (FAA) may direct through the Owner cancellation of the contract or subcontract for default 
at no cost to the Owner or the FAA. 

Name of Bidder: 

Signature:

Name: (type or print)  

Official Title: Date: 

83



Page Intentionally Blank 

84
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Certification of Offeror/Bidder Regarding Tax Delinquency and Felony Convictions 

The applicant must complete the following two certification statements. The applicant must indicate its 
current status as it relates to tax delinquency and felony conviction by inserting a checkmark ( √ ) in the 
space following the applicable response. The applicant agrees that, if awarded a contract resulting from 
this solicitation, it will incorporate this provision for certification in all lower tier subcontracts. 

Certifications 

(1) The applicant represents that it is ( ___ ) is not ( ___ ) a corporation that has any unpaid Federal tax
liability that has been assessed, for which all judicial and administrative remedies have been
exhausted or have lapsed, and that is not being paid in a timely manner pursuant to an agreement
with the authority responsible for collecting the tax liability.

(2) The applicant represents that it is ( ___ ) is not ( ___ ) a corporation that was convicted of a criminal
violation under any Federal law within the preceding 24 months.

Note 

If an applicant responds in the affirmative to either of the above representations, the applicant is ineligible 
to receive an award unless the Sponsor has received notification from the agency suspension and 
debarment official (SDO) that the SDO has considered suspension or debarment and determined that 
further action is not required to protect the Government’s interests. The applicant therefore must provide 
information to the owner about its tax liability or conviction to the Owner, who will then notify the FAA 
Airports District Office, which will then notify the agency’s SDO to facilitate completion of the required 
considerations before award decisions are made. 

Term Definitions 

Felony conviction: Felony conviction means a conviction within the preceding twenty-four (24) 
months of a felony criminal violation under any Federal law and includes conviction of an offense 
defined in a section of the U.S. Code that specifically classifies the offense as a felony and 
conviction of an offense that is classified as a felony under 18 U.S.C. § 3559. 

Tax Delinquency: A tax delinquency is any unpaid Federal tax liability that has been assessed, for 
which all judicial and administrative remedies have been exhausted, or have lapsed, and that is not 
being paid in a timely manner pursuant to an agreement with the authority responsible for 
collecting the tax liability. 

Name of Bidder: 

Signature:

Name: (type or print) 

Official Title: Date: 
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Disadvantaged Business Enterprise Utilization 
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Disadvantaged Business Enterprise Utilization 

The undersigned has satisfied the requirements of the specifications in the following manner (please 
check the appropriate space): 

[___] The Bidder is committed to a minimum of    0.00%   DBE utilization on this project. 

[___] The Bidder (if unable to meet the goal of    0.00%   DBE utilization) is committed to a minimum 
of    N/A   % DBE utilization on this project and has submitted documentation showing good faith 
effort. 

Name of Bidder: 

Signature:

Name: (type or print)  

Official Title: Date: 

87



Page Intentionally Blank 

88



Prime Contractor Data Collection Form 
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Prime Contractor Data Collection Form 

The U.S. Department of Transportation under 49 CFR Part 26 Subpart A requires the Owner to report specific bidders 
list information on federally assisted projects. Bidders must submit a completed Prime Contractor Data Collection 
Form, regardless of DBE status. 

Name of Firm: 

Contact Name: 

Business Address: 
(No P.O. Boxes)

Email Address:  Phone: (____)  

Age of Firm: years

Firm’s Annual Gross Receipts: Less than $1 million $6 to $10 million 

$1 to $3 million Greater than $10 million 

$3 to $6 million 

Description of work to be performed on project Associated NAICS Code(s) 

Is your firm DBE certified for the work described above in the state where the 
project will be located? (If “YES,” complete fields below.)  No  Yes 

DBE certification number: Effective date of DBE certification: 
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Subcontractor Data Collection Form 

The U.S. Department of Transportation under 49 CFR Part 26 Subpart A requires the Owner to report specific bidders list 
information on federally assisted projects. Bidders must submit a completed Subcontractor Data Collection Form for every firm 
it intends to subcontract with to perform work for the project, regardless of DBE status. Make copies of this form as needed. 

PART 1 – to be completed by ALL subcontractors 

Name of Firm: 

Contact Name: 

Business Address: 
(No P.O. Boxes)

Email Address: Phone: (____)  

Age of Firm: years Vendor Type:  Service Provider  Supplier 

Firm’s Annual Gross Receipts: Less than $1 million $6 to $10 million 
$1 to $3 million Greater than $10 million 
$3 to $6 million 

Description of work to be performed on project Associated NAICS Code(s) 

Total Dollar value of estimated work: $  
Is your firm DBE certified for the work described above in the state where the project will be located?  No  Yes 

If “YES,” complete Part II; if “NO,” STOP here. 

PART II – to be completed by the BIDDER and all DBE subcontractors 
Section A – Vendor Type  

Will the DBE firm act as a Supplier for the project?  No  Yes 
If “YES,” the DBE firm must complete the U.S. Department of Transportation DBE Regular Dealer/Distributor Affirmation Form, then 
enter the calculated value below based on its status as a REGULAR DEALER or DISTRIBUTOR: 

Regular Dealer: Total dollar value of estimated work x 60% =  $ __________________ 
Distributor: Total dollar value of estimated work x 40% = $ __________________ 

Section B – Statement of Intent to Utilize DBE Firm*  

The BIDDER affirms its intent to utilize the above-named DBE FIRM for the work as described. 

BIDDER Firm Name: 

By:  

Bidder Representative’s Signature Printed Name and Title Date 

The above-named DBE FIRM affirms that it will perform the portion of the contract for the estimated dollar value(s) as stated. 
By:  

DBE Firm Representative’s Signature Printed Name and Title Date 

DBE certification number: ________________________ Effective date of DBE certification: _____________________ 
*In the event the bidder does not receive award of the prime contract, this Statement of Intent shall be null and void.
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Section 20-02 Proposal Requirements 
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Section 20-02 Bidder Qualification Requirements 

CHECKLIST 
Refer to Section 20 Proposal Requirements and Conditions, paragraph 20-02, for the following items to 
be furnished to the Owner at the time of Bid opening. Insert a checkmark (√) or the letter “X” to 
acknowledge inclusion: 

A. Satisfactory evidence of the Bidder’s competency to perform the proposed work.  Such
evidence, unless otherwise specified, shall consist of:

● statements covering the Bidder’s experience on similar work, ______

● a list of equipment that would be available for the work, and ______

● a list of key personnel that would be available. ______

BIDDERS SHALL PROVIDE ITEMS IN SECTION B OR SECTION C: 

B. Satisfactory evidence of Bidder’s financial responsibility:

● Such evidence, unless otherwise specified, shall consist of a confidential statement or
report of the Bidder’s financial resources and liabilities as of the last calendar year or
the Bidder’s last fiscal year certified by a public accountant.

______

● Certify whether his or her financial responsibility is approximately the same as stated
or reported by the public accountant.

______

● If the Bidder’s financial responsibility has changed, the Bidder shall qualify the
public accountant’s statement or report to reflect the Bidder’s true financial condition
at the time such qualified statement or report is submitted to the Owner.

______

C. Unless otherwise specified, a Bidder may submit evidence that he or she is prequalified
with the State Highway Division and is on the current “Bidder’s list” of the state in which
the proposed work is located.

● Bidder is prequalified with the State Highway Division and is on the current “Bidders
list” of the State.  In-lieu-of submitting items in Section B above, evidence of the pre-
qualification is included with the Bid.

______

Name of Bidder:   _______________________________________________ 
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Certification of Non-Collusion 
Rehabilitate Runway 6-24 | 24072 - ROA

Certification of Non-Collusion 

My signature certifies that the accompanying bid is not the result of, or affected by, any act of collusion 
with another person or company engaged in the same line of business or commerce, or any act of fraud 
punishable under Title 18.2, Chapter 12, Article 1.1 of the Code of Virginia, 1950, as amended. 

Furthermore, I understand that fraudulent and collusive bidding is a crime under the Virginia 
Governmental Frauds Act, the Virginia Government Bid Rigging Act, the Virginia Antitrust Act, and 
Federal Law and can result in fines, prison sentences, and civil damage awards. 

I agree to abide by all conditions of this bid and certify that I am authorized to sign this bid for the bidder. 

Name of Bidder: 

Signature:

Name: (type or print) 

Official Title: Date: 
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Form 100 – Bid Bond for Construction Project 
(Revised 120112) 

 
 

ROANOKE REGIONAL AIRPORT COMMISSION 
BID BOND FOR CONSTRUCTION PROJECT 

 
KNOW ALL MEN BY THESE PRESENTS: that  
                                                                                                                                                   
_____________________________________________________________________       
Insert full name or legal title and address of Principal) 
 
as Principal (hereinafter referred to as  “Contractor”), and  
_____________________________________________________________________ 
(Insert full name or legal title and address of Surety),                                          
 
as Surety (hereinafter referred to as “Surety”), 
                                                                                                                                                 
a corporation duly organized under the laws of the State of                          and legally 
authorized to do business in the Commonwealth of Virginia, are held and firmly bound 
unto the ROANOKE REGIONAL AIRPORT COMMISSION, 5202 Aviation Drive, 
Roanoke, Virginia  24012, as obligee (hereinafter referred to as "Commission"), in the 
amount of _____________          DOLLARS ($        00.00), for the payment whereof 
Contractor and Surety bind themselves, their heirs, executors, administrators, successors 
and assigns, jointly and severally, as provided herein.  
 

WHEREAS, Contractor has submitted to Commission a certain bid dated 
________________ (Bid. No._____), to enter into a contract (“Contract”) for the following 
construction project: Rehabilitate Runway 6-24 Project at the Roanoke Regional Airport 
(“Bid”), including, without limitation and as may be applicable, the Invitation To Bid, 
Instructions to Bidders, General Conditions, completed Bid Forms, Specifications, Plans 
and Drawings, if any, which documents are referred to collectively as “Bid Documents” 
and are expressly incorporated herein by reference and made a part of this bond.   
 
NOW, THEREFORE, THE CONDITIONS OF THIS OBLIGATION are as follows:  

 
a. If the Contractor's Bid shall be rejected, or if said Bid shall be accepted and 

the Contractor shall timely deliver to Commission the Contract and all 
required documentation fully completed and properly executed in the form 
required in the Bid and Contract Documents, including all documents 
necessary to form a valid and binding contract, as determined by 
Commission, and, if Contractor shall in all other respects perform the 
obligations created by the acceptance of said Bid, then this obligation shall 
be null and void, otherwise this obligation and all provisions of this bond shall 
remain in full force and effect, it being expressly understood and agreed that 
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the liability of the Surety for any and all claims hereunder shall, in no event, 
exceed the penalty amount of this bond.  

 
b. If Contractor’s bid shall be accepted but Contractor shall fail to timely deliver 

to Commission all required documentation fully completed and properly 
executed in the form and as required in the Bid and Contract documents, or 
in any other respect fail to perform the obligations created by the acceptance 
of said Bid, as determined by Commission, Contractor and Surety shall 
defend, indemnify, and hold Commission harmless from and against any and 
all liability, loss, cost, damage, or expense, including reasonable attorney’s 
fees and\or the cost of any other professional services, which Commission 
may incur or which may result from or be imposed upon Commission by 
reason of such failure.    

 
c. The Surety, for value received, hereby stipulates and agrees that the 

obligations of the Surety and this bond shall be in no way impaired or affected 
by any extension by Commission of the time within which Commission may 
accept such Bid, and the Surety does hereby expressly waive any notice of 
any such extension. 

 
d. The provisions of this bond shall be governed by and are intended to be 

consistent with the laws of the Commonwealth of Virginia. In light of this 
express choice of law provision, Virginia law for determining governing law 
shall not apply to the provisions of this bond. Contractor, for itself and its 
successors and assigns, and the Surety, for itself and its successors and 
assigns, do hereby expressly waive any objection that might be interposed 
as to the right of Commission to require a bond containing the provisions 
contained herein and they hereby further expressly waive any defense which 
they or either of them might interpose to any action brought hereon upon the 
ground that there is no law authorizing the Commission to require the 
provisions herein. 

 
e. This bond shall continue in full force and effect and shall not be deemed 

canceled or to have expired unless and until written notice of cancellation or 
expiration from Surety is received by Commission at least 90 calendar days 
prior to the effective date of such cancellation or expiration.   

 
f. Wherever possible, each provision of this bond shall be interpreted in such 

manner as to be effective and valid under applicable law. If any provision of 
this bond is held illegal or unenforceable in a judicial proceeding, such 
provision shall be severed and shall be inoperative, and all remaining 
provisions of this bond shall remain operative and binding on the parties.  
 

g. Any suit or action hereunder shall be brought in a Virginia court of competent 
jurisdiction in and for the City of Roanoke, or in the United States District 
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Court for the Western District of Virginia, Roanoke Division, and not 
elsewhere.  

 
h. This bond shall be construed and interpreted without regard to the identity of   
 the party which drafted its various provisions.  Every provision of this bond   
    shall be construed as if all parties participated equally in the drafting of that       
    provision.  Any legal principle or rule of construction that a document is to be    
    construed or interpreted against the drafting party shall not be applicable in  
    any legal or other proceeding involving the provisions of this bond, and such   
    principle or rule is expressly waived by the parties to this bond.   

 
i. Each party to this bond represents and covenants that the individual   
   executing this bond on its behalf has full, unconditional authority to execute   
   this bond and that, upon the signing of the bond by the authorized individual   
  for each party, this bond shall become binding upon all parties 

 
 

SIGNED and SEALED this             day of                             , 20        , in the presence of: 
 
 

 
 

 
 

 
 Contractor 
 

WITNESS: 
 
 

 
By: (Seal) 

 
 

 

 
 

 
 

 
 
 

 
 (Type Name and Title) 

 
 
 

 
 

 
 
 

 
 

 
 

 
 Surety 

 
 
WITNESS: 

 
 

 
 
By: (Seal) 

 
 

 
 

 
 Attorney-In-Fact 

 
 

 
 

 
 

 
 

 
 

 
 (Type Name and Title) 

 
 

(SURETY: Affix seal and attach current power of attorney) 
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SECTION D 
CONTRACT FORMS 
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CONTRACT 
FOR 

REHABILITATE RUNWAY 6-24 
AT THE ROANOKE REGIONAL AIRPORT 

 

THIS CONTRACT, is made and entered into this          day of                  ,  202__, between 
the Roanoke Regional Airport Commission, a body corporate, (hereinafter referred to as 
"Commission" or "Owner") and                                        , (hereinafter referred to as 
"Contractor"), pursuant to Resolution No.                  adopted by the Commission on                             
  ,   , 202__,whereby for good and valuable consideration, including 
the promises set forth herein, the parties agree as follows: 

1.  WORK 

Contractor hereby agrees to provide all labor, equipment, materials, services, 
incidentals and warranties necessary to complete the Rehabilitate Runway 6-24 
Project ("the Work") at the Roanoke Regional Airport. 

A more detailed description of the Work and its requirements is contained in other 
sections of the Contract Documents. 

2.  CONTRACT DOCUMENTS 

This Contract shall consist of the following Contract Documents: this executed 
Contract form; the Invitation to Bid; the Instructions to Bidders; General Conditions; 
the Technical Specifications; Drawings; Supplementary Drawings; Appendices; 
Addenda; and Contractor's completed Bid Forms, which are attached hereto and 
incorporated herein by reference. In the event of any conflict or inconsistency 
between this executed Contract Form and the Contractor's completed Bid Form, 
the terms and conditions of this Contract shall control and prevail.  Contractor has 
entered into Performance and Labor and Material Payment Bonds, with surety, 
each in the penal sum of One Hundred Percent (100%) of the Contract Sum, 
payable to the Roanoke Regional Airport Commission, conditioned upon the 
faithful performance and upon the payment for labor and material, respectively, 
pursuant to this Contract and the Contract Documents hereinafter set out, upon 
which the bid of said Contractor was offered. 

3.  TERM (CONTRACT TIME) 

Contractor agrees that time is of the essence for completion of this Contract.  All 
preliminary and administrative work shall be completed within two hundred and 
forty (240) consecutive calendar days after the effective date of the written Phase 
1 Administrative Services Notice to Proceed. All Work at the Airport, including 
Rehabilitate Runway 6-24, shall be completed within one hundred and fifty (150) 
consecutive calendar days and final acceptance issued within one hundred and 
eighty (180) consecutive calendar days after the effective date of the written Phase 
2 Performance of Work Notice to Proceed.  Contractor shall notify the Owner in 
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writing received at least 48 hours in advance of the date it desires to begin the 
Work at the site.  The work, once begun in any area, must continue uninterrupted 
until completion. 

4.  CONTRACT SUM 

Owner agrees to pay Contractor the Contract Price sum of      

dollars ($  .00) upon satisfactory completion of the Work as provided for 
in this Contract and as solely determined by Commission.  Contractor 
acknowledges and agrees that the Contract payment amount may be increased or 
decreased by additions to and/or reductions in the Work only as effected by prior 
written change orders or amendments signed by both parties. Contractor agrees 
not to initiate any additional work, not called for in the Contract Documents, for 
which Contractor intends to seek additional compensation without first notifying 
Engineer in writing and obtaining Owner's prior approval by properly executed 
written change order or Contract Amendment unless pursuant to a Construction 
Change Directive. 

The Contract sum specified above shall be the full and only sum paid to Contractor 
for all Work, materials, expenses and costs specified herein or incidental thereto. 

5.  LIQUIDATED DAMAGES  

It is understood that for each calendar day that the work remains incomplete after 
the contract time for Phase 2 Performance of Work, including all extensions and 
adjustments as provided by written Change Order, liquidated damages as 
described in the Contract Documents may be claimed and retained, offset or 
deducted from any money due or to become due to the Contractor or its Surety. 
Such deducted sums may be assessed cumulatively, and such deducted sums 
shall not be considered to be a penalty but shall be considered as liquidation of a 
reasonable portion of damages that will be incurred by the Owner should the 
Contractor fail to complete the work in the time provided in its contract.  It is 
understood and agreed that: (a) the actual damages that may result from failure to 
complete the work within the required time are uncertain and difficult to determine 
with exactness and that the fixed amount is not out of proportion to the probable 
loss; (b) Owner retains the right to make such retentions, deductions and/or offsets 
for liquidated damages at any time and that Owner’s imposition and the retention, 
deduction and/or offset of any liquidated damages hereunder shall not be subject 
to any prior notice or claim requirements; and, (c) Contractor waives any defenses 
as to the validity of any liquidated damages provisions in this Contract based on 
such liquidated damages being void as penalties or not being reasonably related 
to actual damages.  It is further agreed, however, that application of liquidated 
damages hereunder shall not be Owner’s exclusive remedy and shall not bar any 
other claim, cause of action, or remedy that Owner may have against Contractor 
under applicable law in the performance of this Contract.   
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6.  PAYMENTS 

A. Payment shall be made subject to and in accordance with Contractor's bid 
and the requirements of the Contract Documents. 

B. Contractor shall pay all applicable taxes, including sales tax on materials 
supplied. 

C. Contractor agrees that the Owner may withhold, deduct, or offset payment to 
Contractor under the Contract when the Owner's property is damaged or 
destroyed by poor performance or defective equipment or materials 
employed by Contractor, for the payment of fines or penalties by Owner as a 
result of Contractor’s actions or failure to act, or for unsatisfactory 
performance under this Contract as determined by Engineer.  Contractor also 
agrees that it shall be liable to the Owner for actual damages for replacement 
or repair of property, materials, or services caused by this damage or 
destruction to the Owner's property, or for unsatisfactory performance. 

7.  COMPLIANCE WITH LAWS AND LICENSING REQUIREMENTS 

Contractor confirms that it and all of its subcontractors have all licenses and 
permits necessary to perform the Work and that they shall maintain all such 
licenses and permits as may be required by Federal, State, and local agencies 
during the term of this Contract. 

The Contractor shall be solely responsible for paying all charges, fees, and taxes, 
and give all notices necessary and incidental to the due and lawful prosecution of 
the Work. The Contractor shall be responsible for arranging all inspections by local 
authorities for compliance with all building code requirements, ordinances and 
regulations. 

No unnecessary delay shall be permissible in the completion of the Work due to 
the failure or delay in obtaining permits required for the Work.  

Contractor expressly warrants that in the performance of the Work it shall comply 
with all applicable laws, codes, regulations, standards, etc., which may be required 
of it by all applicable local, state and federal jurisdictions and their respective 
agencies, offices, bureaus, and other administrative/regulatory entities, including, 
but not limited to, all local, state and federal ordinances, laws and regulations, 
concerning building and fire codes, solid waste and environmental matters, FAA, 
TSA and airport security regulations, and all applicable sections of the 
Occupational Safety and Health Act (OSHA), the Virginia Uniform Statewide 
Building Code. 

8.  INDEMNIFICATION 

Contractor shall defend, indemnify and hold harmless Commission and its officials, 
officers, board members, agents, and employees, against any and all loss, cost, 
or expense, including reasonable attorney's fees, resulting from any claim, whether 
or not reduced to judgment, and for any liability of any nature whatsoever, that may 



 

 
106 

arise out of or result from the Work or its performance by Contractor or its 
subcontractor or the violation of any of the terms and conditions of this Contract, 
including, without limitation, fines and penalties, violations of federal, state or local 
laws or regulations promulgated thereunder, personal injury, wrongful death or 
property damage claims, Contractor's breach of airport security or failure to comply 
with security regulations as required herein.  Should Contractor inadequately 
remedy or fail to remedy a violation of this agreement after notification by 
Commission, Commission shall be authorized to take whatever corrective action 
Commission deems necessary to eliminate the violation, at the sole expense of 
Contractor. 

9.  INSURANCE 

A. Liability Coverage 

Prior to execution of this Contract by Commission, Contractor shall provide 
Owner's Executive Director suitable evidence of commercial general liability 
occurrence-type insurance that includes contractual liability and products and 
completed operations insurance, and automobile liability with “any auto” 
coverage, naming Contractor as insured and its employees, subcontractors, 
the Commission and its officials, officers, board members, agents, 
employees, and volunteers as additional insureds, providing coverage 
against any and all claims and demands made by any person or persons or 
any other entity whomsoever for injuries or death or property damage 
incurred in connection with or arising out of the Work, services, items and/or 
other matters to be performed hereunder and including contractual liability 
coverage for the terms and conditions of this contract, which policies shall 
provide limits of not less than $10,000,000.00. 

B. Workers Compensation 

Prior to execution of this Contract by Commission, the Contractor shall obtain 
and provide evidence of statutory Worker's Compensation and Employer's 
Liability Insurance for all of its employees engaged in the Work, and maintain 
such coverage during the term of the Contract.  In case any such work is 
subcontracted, the Contractor shall require the Subcontractor to provide such 
insurance for all of its employees engaged in the Work. 

C. Notice to Commission 

Contractor shall immediately notify the Commission in writing of any changes, 
modifications, expiration and/or termination of any insurance coverages 
and/or policies required by this Contract.   

D. Umbrella Policy 

The required limits of insurance for this Contract may be achieved by 
combining underlying primary coverage with an umbrella liability coverage to 
apply in excess of the general and automobile liability policies, provided that 
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such umbrella liability policy follows the form of the underlying primary 
coverage.  

E. Insurance Company 

Insurance coverage shall be in a form and with an insurance company 
approved by the Commission, which approval shall not be unreasonably 
withheld. Any insurance company providing coverage under this contract 
shall be authorized to do business in the Commonwealth of Virginia.  

F. No Exclusions 

The contractor’s insurance policies and/or coverages shall not contain any 
exclusions for the Contractor’s subcontractors. 

G. Maintenance of Insurance 

The continued maintenance of the insurance policies and coverages required 
by this Contract during the time that the Contractor is working for the 
Commission is a continuing obligation, and the lapse and/or termination of 
any such policies or coverages without approved replacement policies and/or 
coverages being obtained shall be grounds for termination of the Contractor 
for default.   

H. Insurance Not To Be Limit On Liability 

Nothing contained in the insurance requirements is to be construed as limiting 
the liability of the Contractor, and/or its subcontractors, or their insurance 
carriers may have under this Contract, including without limitation the 
indemnification provision contained herein. The Commission does not in any 
way represent that the coverages or limits of insurance specified are sufficient 
or adequate to protect the Contractor’s interest or liabilities, but are merely 
minimums. The obligation of the contractor, and its subcontractors, to 
purchase insurance shall not in any way limit the obligations of the Contractor 
in the event that the Commission or any of those named above should suffer 
any injury or loss in excess of the amount actually recoverable through 
insurance. Furthermore, there is no requirement or obligation for the 
Commission to seek any recovery against the Contractor’s insurance 
company before seeking recovery directly from the Contractor.  

10. CANCELLATION 

A. For Cause 

The Owner's Executive Director may cancel the Contract upon written notice 
received by Contractor whenever Contractor's services fall below the quality 
of services generally provided by others for similar types of services, or 
Contractor has failed to perform in accordance with this Contract.  Prior to 
any such cancellation, Contractor shall be given written notice and ten (10) 
calendar days to cure such failures. However, in the event that that 
Contractor’s failure is a violation of law, and/or an act or condition that poses 
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a risk of harm to people or their property, then Contractor shall immediately 
take action to cure such failure and shall complete such cure within 24 hours.  
Default by Contractor hereunder shall constitute a basis for determining for 
future contracts that Contractor is not a responsible bidder and for 
Commission to refuse to award such future contracts to Contractor. 

In the event that Contractor defaults in the performance of any of the terms, 
conditions or agreements contained in this Contract, and Owner places the 
enforcement of all or part of this Contract in the hands of an attorney for 
enforcement, including the filing of a suit upon the same, Contractor agrees 
to pay all of Owner's reasonable attorney's fees and costs related to any such 
proceeding. 

B. Without Cause 

The Executive Director of the Commission may cancel the contract without 
cause at any time upon ten (10) days advance written notice, and may stop 
the work at any time during the ten day period, provided that Contractor shall 
be paid for all work satisfactorily completed, as determined by Commission 
in its sole and exclusive discretion, on or before the effective date of the 
cancellation or stop work order, whichever is sooner. 

11. ENTIRE AGREEMENT 

This Contract embodies the entire understanding between the parties.  There are 
no oral agreements or representations in connection herewith.  

12. SPECIAL CONTRACT TERMS 

A. Performance and Warranty 

1. The Work shall be performed in a good, workmanlike and safe manner, 
consistent with industry standards and any applicable manufacturer's or 
vendor's warranty or product manufacturer's recommended guidelines.   

2. Contractor shall protect the property of the Owner and tenants from any 
and all damage caused by the Contractor's operations. 

3. Contractor shall maintain the work area in a neat, clean and safe condition 
at all times. Recognizing the Foreign Object Debris (FOD) could severely 
damage aircraft and jeopardize the lives of passengers, Contractor shall 
vigilantly comply with the requirements in the Contract Documents related 
to the cleanup and removal of demolition/removal debris and waste 
materials. 

4. Specific Warranty requirements for this Contract are contained in Section 
33 of the General Conditions for the Contractor and in pertinent sections 
of the Technical Specifications, both of which are incorporated herein by 
reference.  Nothing contained in this paragraph will be construed to 
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establish a period of limitations with respect to any liability Contractor may 
have for breach of this Contract.   

B. Inspection 

A representative of the Owner shall have the right at all times to examine the 
supplies, materials and equipment used by Contractor, to observe the 
operations of the Contractor and its employees, to verify the Work being 
performed, and to do any act or thing which the Owner may be obligated or 
have the right to do under this contract. 

C. Scheduling and Notification of Work 

1. Prior to Contractor beginning any work at the airport, it shall participate 
in the pre-construction meeting which shall include representatives of the 
Commission and the Consultant and shall address many of the issues 
identified in Item 3. below. Such meeting should take place at least two 
weeks prior to the beginning of the Work. 

2. The Work shall be scheduled at least 48 hours in advance with the 
Commission's Project Coordinator.  Unless other arrangements have 
been made, any employee or representative of Contractor, prior to 
performing any work on Commission premises and before leaving 
Commission premises, shall notify Commission's designated 
representative who may desire to undertake a walk through inspection 
prior to Contractor's leaving the premises. 

3. Issues of parking, access, dumpsters, storage of equipment and 
supplies, use of sanitary facilities, schedules for security badging and 
training and other related procedures shall be governed generally by the 
contract documents, however, specific issues or problems will be 
coordinated by Contractor with the Commission's Project Coordinator in 
order to minimize inconvenience to Contractor, airport businesses and 
the general public. 

4. The Contractor shall schedule the work to suit the Owner's requirements. 
As indicated on the technical specifications, scheduling shall require 
restricted work time for some areas of the work. 

5. Existing buildings will be occupied by the Owner and/or its tenants,  and 
in full operation during construction. If at any time Contractor's activities 
create such noise, dust, fumes or noxious odors so as to substantially 
curtail or affect the operations of Owner, its tenants or passengers, then 
Contractor may be required to cease its operations until the affected 
activities cease for that work period or for the day. 

6. Work necessary to be performed in, or otherwise affecting the use or 
comfort of, the existing buildings shall be coordinated with the occupants' 
schedules. 
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7. Under no circumstances shall any emergency or required means of 
ingress or egress be blocked, during hours the public is expected to be 
in the terminal. 

13. DETAILED DESCRIPTION AND REQUIREMENTS OF THE WORK 

The specific details of the Work are contained in the Technical Specifications which 
are incorporated herein by reference. 

14. NON-DISCRIMINATION  

A. During the performance of this contract, the Contractor agrees as follows: 

1. The Contractor will not discriminate against any employee or applicant 
for employment because of race, religion, color, sex or national origin, 
except where religion, sex or national origin is a bona fide occupational 
qualification reasonably necessary to the normal operation of the 
Contractor.  

The Contractor agrees to post in conspicuous places, available to 
employees and applicants for employment, notices setting forth the 
provisions of this nondiscrimination clause. 

2. The Contractor, in all solicitations or advertisements for employees 
placed by or on behalf of the Contractor, will state that such Contractor 
is an equal opportunity employer. 

3. Notices, advertisements and solicitations places in accordance with 
federal law, rule or regulation shall be deemed sufficient for the purpose 
of meeting the requirements of this section. 

B. The Contractor will include the provisions of the foregoing paragraphs 1. 2. 
and 3. in every subcontract or purchase order of over $10,000, so that the 
provisions will be binding upon each subcontractor or vendor. 

C. The Roanoke Regional Airport Commission does not discriminate against 
faith based organizations. 

15. IMMIGRATION REFORM AND CONTROL ACT OF 1986 

The Contractor does not and shall not during the performance of the Contract for 
goods and services in the Commonwealth knowingly employ an unauthorized alien 
as defined in the Federal Immigration Reform and Control Act of 1986. 

16. DISADVANTAGED BUSINESS ENTERPRISE 

  The Contractor, subrecipient or subcontractor shall not discriminate on the basis 
of race, color, national origin, or sex in the performance of this contract. The 
Contractor shall carry out applicable requirements of 49 CFR Part 26, including 
any amendments thereto, in the award and administration of DOT-assisted 
contracts. Failure by the Contractor to carry out these requirements is a material 
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breach of this contract, which may result in the termination of this contract or such 
other remedy as the recipient deems appropriate, which may include, but is not 
limited to: 

   1) Withholding monthly progress payments; 
   2) Assessing sanctions; 
   3) Liquidated damages; and/or 
   4) Disqualifying the Contractor from future bidding as non-responsible. 

17. EQUAL OPPORTUNITY CLAUSE 

A. This contractor and subcontractor shall abide by the requirements of 41 CFR 
60-741.5(a). This regulation prohibits discrimination against qualified 
individuals on the basis of disability, and requires affirmative action be 
covered prime contractors and subcontractors to employ and advance in 
employment qualified individuals with disabilities. 

B. This contractor and subcontractor shall abide by the requirements of 41 
CFR 60-300.5(A). This regulation prohibits discrimination against qualified 
protected veterans, and requires affirmative action by covered prime 
contractors and subcontractors to employ and advance in employment 
qualified protected veterans. 

18. GENERAL CIVIL RIGHTS PROVISIONS 

In all its activities within the scope of its airport program, the Contractor agrees to 
comply with pertinent statutes, Executive Orders, and such rules as identified in 
Title VI List of Pertinent Nondiscrimination Acts and Authorities to ensure that no 
person shall, on the grounds of race, color, national origin, creed, sex, age or 
disability be excluded from participating in any activity conducted with or 
benefiting from Federal assistance.  

This provision is in addition to that require by Title VI of the Civil Rights Act of 
1964. 

The above provision binds the Contractor and subcontractors from the bid 
solicitation period through the completion of the contract. 

19.  TITLE VI CLAUSES FOR COMPLIANCE WITH NONDISCRIMINATION 
REQUIREMENTS 

During the performance of this contract, all businesses and/or the Contractor, for 
itself, its assignees, and successors in interest (hereinafter referred to as the 
“Contractor”), agrees as follows: 

1. Compliance with Regulations: The Contractor (hereinafter includes 
consultants) will comply with the Title VI List of Pertinent Nondiscrimination 
Acts and Authorities, as they may be amended from time to time, which are 
herein incorporated by reference and made a part of this contract. 

2. Nondiscrimination: The Contractor, with regard to the work performed by 
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it during the contract, will not discriminate on the grounds of race, color, 
national origin), creed, sex, age, or disability in the selection and retention 
of subcontractors, including procurements of materials and leases of 
equipment. The Contractor will not participate directly or indirectly in the 
discrimination prohibited by the Nondiscrimination Acts and Authorities, 
including employment practices when the contract covers any activity, 
project, or program set forth in Appendix B of 49 CFR part 21 including 
amendments thereto.  

3. Solicitations for Subcontracts, including Procurements of Materials 
and Equipment: In all solicitations, either by competitive bidding or 
negotiation made by the Contractor for work to be performed under a 
subcontract, including procurements of materials, or leases of equipment, 
each potential subcontractor or supplier will be notified by the Contractor of 
the contractor’s obligations under this contract and the Nondiscrimination 
Acts and Authorities on the grounds of race, color, or national origin.  

4. Information and Reports: The Contractor will provide all information and 
reports required by the Acts, the Regulations, and directives issued 
pursuant thereto and will permit access to its books, records, accounts, 
other sources of information, and its facilities as may be determined by the 
Sponsor or the Federal Aviation Administration to be pertinent to ascertain 
compliance with such Nondiscrimination Acts and Authorities and 
instructions. Where any information required of a contractor is in the 
exclusive possession of another who fails or refuses to furnish the 
information, the Contractor will so certify to the Sponsor or the Federal 
Aviation Administration, as appropriate, and will set forth what efforts it has 
made to obtain the information. 

5. Sanctions for Noncompliance: In the event of a Contractor’s 
noncompliance with the non-discrimination provisions of this contract, the 
Sponsor will impose such contract sanctions as Guidelines for Contract 
Provisions for Obligated Sponsors and Airport Improvement Program 
Projects Issued on March 17, 2026 Page 29 it or the Federal Aviation 
Administration may determine to be appropriate, including, but not limited 
to: 

a. Withholding payments to the Contractor under the contract until the 
Contractor complies; and/or 

b. Cancelling, terminating, or suspending a contract, in whole or in part. 

6. Incorporation of Provisions: The Contractor will include the provisions of 
paragraphs one through six in every subcontract, including procurements 
of materials and leases of equipment, unless exempt by the Acts, the 
Regulations, and directives issued pursuant thereto. The Contractor will 
take action with respect to any subcontract or procurement as the Sponsor 
or the Federal Aviation Administration may direct as a means of enforcing 
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such provisions including sanctions for noncompliance. Provided, that if the 
Contractor becomes involved in, or is threatened with litigation by a 
subcontractor, or supplier because of such direction, the Contractor may 
request the Sponsor to enter into any litigation to protect the interests of the 
Sponsor. In addition, the Contractor may request the United States to enter 
into litigation to protect the interests of the United States.  

20. FEDERAL FAIR LABOR STANDARDS ACT 

All contracts and subcontracts that result from this solicitation incorporate by 
reference the provisions of 29 CFR Part 201, the Federal Fair Labor Standards Act 
(FLSA), with the same force and effect as if given in full text. The FLSA sets 
minimum wage, overtime pay, recordkeeping and child labor standards for full and 
part time workers. 

The contractor has full responsibility to monitor compliance to the referenced 
statute or regulation. The contractor must address any claims or disputes that arise 
from this requirement directly with the U.S. Department of Labor-Wage and Hour 
Division.  

21. OCCUPATIONAL SAFETY AND HEALTH ACT OF 1970 

All contracts and subcontracts that result from this solicitation incorporate by 
reference the requirements of 29 CFR Part 1910 with the same force and effect as 
if given in full text. Contractor must provide a work environment that is free from 
recognized hazards that may cause death or serious physical harm to the 
employee. The Contractor retains full responsibility to monitor its compliance and 
their subcontractor’s compliance with the applicable requirements of the 
Occupational Safety and Health Act of 1970 (20CFR Part 1910). Contractor may 
address any claims or disputes that pertain to a referenced requirement directly 
with the U.S. Department of Labor-Occupational Safety and Health Administration. 

22. DRUG FREE WORKPLACE 

During the performance of this Contract, the Contractor  agrees to (i) provide a 
drug-free workplace for the Contractor’s employees; (ii) post in conspicuous 
places, available to employees and applicants for employment, a statement 
notifying employees that the unlawful manufacture, sale, distribution, dispensation, 
possession, or use of a controlled substance or marijuana is prohibited in the 
contractor's workplace and specifying the actions that will be taken against 
employees for violations of such prohibition; (iii) state in all solicitations or 
advertisements for employees placed by or on behalf of the Contractor that the 
Contractor maintains a drug-free workplace; and, (iv) include the provisions of the 
foregoing clauses in every subcontract or purchase order of over $10,000.00 so 
that the provisions will be binding upon each such subcontractor or vendor. For 
purposes of this section, “drug-free workplace” means a site for the performance 
of work done in connection with a specific contract awarded to a contractor in 
accordance with the Roanoke Regional Airport Commission’s Procurement 
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Regulations and applicable Virginia procurement laws, the employees of whom 
are prohibited from engaging in the unlawful manufacture, sale, distribution, 
dispensation, possession or use of any controlled substance or marijuana during 
the performance of the contract.   

23. EVIDENCE OF AUTHORITY TO TRANSACT BUSINESS IN VIRGINIA 

Pursuant to 2.2-4311.2 (A) of the Code of Virginia (1950), as amended,  if the 
Contractor is organized as a stock or non-stock corporation, limited liability 
company, business trust, or limited partnership or registered as a registered limited 
liability partnership, the Contractor shall provide documentation acceptable to 
Commission establishing that the contractor is authorized to transact business in 
the Commonwealth as a domestic or foreign business entity if so required by Title 
13.1 or Title 50 of the Code of Virginia (1950), as amended, or as otherwise 
required by law.  The Contractor shall not allow its existence or its certificate of 
authority or registration to transact business in the Commonwealth to lapse, if so 
required under Title 13.1 or Title 50, or to be revoked or cancelled at any time 
during the term of the contract. The Commission may void this contract if the 
Contactor fails to remain in compliance with the provisions of this section.  

24. GOVERNING LAW AND VENUE 

The provision of this Contract shall be governed by and are intended to be 
consistent with the laws of the Commonwealth of Virginia. In light of this express 
choice of law provision; Virginia law for determining governing law shall not apply 
to the provisions of this Contract. Every action brought under or related to this 
Contract shall be brought in a Virginia court of competent jurisdiction in the City of 
Roanoke or in the United States District Court for the Western District of Virginia, 
Roanoke, Virginia, and not elsewhere.  In the event of any such litigation, the 
prevailing party, as determined by the adjudicating entity, shall have its costs, 
including all attorneys fees, paid by the non-prevailing party. 

Notwithstanding the foregoing, the parties shall make their best efforts, in good 
faith, to resolve by negotiation all disputes concerning the interpretation and 
enforcement of this Contract by negotiation.  The parties may resort to formal 
mediation via a professional mediating entity, licensed to conduct business in 
Virginia, in the event such inter-party negotiation fails.  In the event either 
negotiation or mediation fail to resolve any such dispute, the parties hereby 
affirmatively agree to submit any action concerning the interpretation or 
enforcement of this Contract to binding arbitration, pursuant to Chapter 21 of Title 
8.01 of the Code of Virginia, as currently existing or amended hereafter.  Said 
arbitration shall be conducted by a professional arbitrating entity licensed to 
conduct business in Virginia.  In the event the parties are unable to agree upon the 
arbitrating entity, selection shall be determined by a coin toss, choosing between 
one nominee respectively proposed by each party.  The cost of the arbitration shall 
be shared equally by the parties.  The party prevailing in any such arbitration, as 
determined by the arbitrator, shall have its costs, including all attorney’s fees, paid 
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by the non-prevailing party. 

25. SEVERABILITY 

Wherever possible, each provision of this Contract shall be interpreted in such 
manner as to be effective and valid under applicable law. If any provision of this 
Contract is held illegal or unenforceable in a judicial proceeding, such provision 
shall be severed and shall be inoperative, and all remaining provisions of this 
Contract shall remain operative and binding on the parties. This Contract shall be 
construed and interpreted without regard to the identity of the party which drafted 
its various provisions. Every provision of this Contract shall be construed as if all 
parties participated equally in the drafting of that provision. Any legal principle or 
rule of construction that a document is to be construed or interpreted against the 
drafting party shall not be applicable in any legal or other proceeding involving the 
provisions of this Contract, and such principle or rule is expressly waived by the 
parties to this Contract.  

26. SURVIVAL 

All representations, agreements, covenants, and indemnifications made in or given 
by Contractor in this Contract shall survive the completion of all services under this 
Contract and the termination of this Contract for any reason. 

27. DUPLICATE COPIES 

This Contract may be executed in any number of counterparts, each of which shall 
be deemed an original, and all of such counterparts together shall constitute one 
and the same instrument. 

28. CERTIFICATION 

The undersigned individual executing this Contract on behalf of Contractor certifies 
and warrants that he or she is authorized to enter into this Contract and bind 
Contractor to all of the terms and conditions contained herein. 

29.  HEADINGS 

The headings used in this Contract are intended for convenience of reference only 
and do not define, expand, or limit the scope or meaning of any provision of this 
Contract. 

30. NOTICES 

A. Forms of Notice.  Unless otherwise specified, all notices, consents and 
approvals required or authorized by this Contract to be given by or on behalf 
of either party to the other, shall be in writing and signed by a duly designated 
representative of the party by or on whose behalf they are given, and shall be 
deemed given three days after the time a certified letter, properly addressed, 
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postage prepaid, is deposited in any Untied States Post Office, or upon 
delivery by hand, or upon delivery by overnight express carrier. 

B. Notice to Commission.  Notice to Commission shall be addressed to it and 
delivered at the office of the Executive Director, Roanoke Regional Airport 
Commission, 5202 Aviation Drive, Roanoke, Virginia  24012, or at such other 
office as Commission may hereafter designate by notice to contractor in 
writing. 

C. Notice to Contractor.  Notice to Permittee shall be addressed and delivered to 

   

   

    , or at such other office in the continental United 
States as Contractor may hereafter designate by notice to Commission in 
writing. 
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END OF CONTRACT PROVISIONS 
 

WITNESS the following signatures: 
 
Contractor:   (To be completed after bid is awarded)  
 
By: (Not for signature)  Attest: N/A 
Title: N/A  Title:  
Date: N/A    
 
Roanoke Regional Airport Commission 
 
By: N/A  Attest: N/A 
Title: Executive Director  Title: Commission Secretary 
Date:     
 
 

     Certification of funding 
 
 
 

 
 

 
 

 
By: 

 

 
 

 
 

 
 

 
 
 
 

 
Treasurer 
Roanoke Regional Airport 
Commission 
 
 

 
 

 
 

 
 

 
 

 
Account Number 

 
     Approved for legal form 

 
 
 

 
 

 
 

 
By: 

 
 

 
 

 
 

 
 

 
 
 

 
General Counsel 
Roanoke Regional Airport 
Commission 
 
 

** END OF CONTRACT ** 
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Form No. 103 – Performance Bond for Construction Project (Bid) 
(Revised 120112)  

 
 

ROANOKE REGIONAL AIRPORT COMMISSION 
 

PERFORMANCE BOND FOR CONSTRUCTION PROJECT 
 
KNOW ALL MEN BY THESE PRESENTS: that 
 
 

(Insert full name or legal title and address of Contractor) 
 

as Principal (hereinafter referred to as “Contractor”), and 
 
______________________________________________________________________ 

(Insert full name or legal title and address of Surety) 
 
as Surety (hereinafter referred to as “Surety”) 
 
a corporation duly organized under the laws of the State of                   and legally 
authorized to do business in the Commonwealth of Virginia, are held and firmly bound 
unto the ROANOKE REGIONAL AIRPORT COMMISSION, 5202 Aviation Drive, 
Roanoke, Virginia  24012, as Obligee (hereinafter referred to as “Commission”), in the 
amount of  
_                                                                                       DOLLARS ($                            ),  
            (Insert full dollar value of construction contract) 
 
for the payment whereof Contractor and Surety bind themselves, their heirs, executors, 
administrators, successors and assigns, jointly and severally, as provided herein. 
 

WHEREAS, Contractor has entered into a contract with Commission, dated 
__________, as the successful bidder for Rehabilitate Runway 6-24 Project (“Project”) at 
the Roanoke Regional Airport, Bid No. 26-007 in accordance with all contract documents 
for such Project, including, without limitation and as may be applicable, the Invitation to 
Bid, Instructions to Bidders, General Conditions, completed Bid Forms, Specifications, 
Plans and Drawings, if any, and the completed contract form, as well as all other 
covenants, agreements, and obligations to be performed or paid by Contractor, which 
documents are referred to collectively as the “Contract” and are expressly incorporated 
herein by reference and made a part of this bond. 

 
NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if the 

Contractor shall promptly, faithfully, and fully perform the terms, conditions, and 
provisions of the Contract, in strict conformity with each and every requirement thereof,   
as determined by Commission, then this obligation shall be null and void; otherwise this 
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obligation and provisions of this bond shall remain in full force and effect as stated herein.  
 

a.     If the Contractor shall default, breach, or fail to promptly, faithfully, and fully 
perform any of the terms, conditions or provisions of the Contract, in strict 
conformity with each and every requirement thereof, as determined by 
Commission, Surety shall complete or provide for the completion of the Contract, 
subject to the approval of the Commission, in accordance with its terms and 
conditions, and Surety hereby agrees to defend, indemnify, and hold Commission 
harmless from and against any and all liability, loss, cost, damage or expense, 
including reasonable attorney’s fees and/or the cost of any other professional 
services which Commission may incur or which may result from or be imposed 
upon Commission by reason of any default, breach, or failure of Contractor and/or 
its agents, servants, subcontractors or employees to so perform the Contract, and 
Surety shall pay and/or repay and reimburse the Commission promptly upon 
demand for any and all sums due to, paid out, or expended by or on behalf of 
Commission on account of or resulting from such default, breach, or failure to so 
perform any of the terms or conditions of the Contract within the time and in the 
manner therein provided, including, without limitation, any maintenance, warranty, 
or guarantee obligations in the Contract.  

 
b.     Any alteration, amendment, modification, omission, addition, extension, or 

forbearance which may be made in or to the terms of the Contract, including, 
without limitation, the amount to be paid or the obligations to be performed under 
it, or the giving by the Commission of any extension of time for the performance of 
the Contract or any other forbearance of any nature whatsoever on the part of 
either the Commission or the Contractor to the other shall not in any way affect or 
release the Contractor and the Surety, or either of them, their heirs, executors, 
administrators, successors or assigns with regard to their obligations and liability 
hereunder. Notice of any such alteration, amendment, modification, omission, 
addition, extension, or forbearance is hereby expressly waived by Surety. Any 
delay, omission, or failure by Commission to call upon the Surety in any instance 
shall not release the Surety from any obligation hereunder. 
 

c.    This Performance Bond shall be valid and continue in full force and effect and shall 
not be canceled or expire or be deemed to be canceled or have expired until all of 
Contractor’s obligations under the Contract have been promptly, faithfully, and fully 
completed, as determined by Commission, including, without limitation, any 
maintenance, warranty, and guarantee obligations, as determined by Commission.   
 

d.     The obligations evidenced herein shall constitute the joint and several obligations 
of the Contractor, the Surety, and their respective heirs, executors, administrators, 
successors and assigns. 
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e.     Any suit or action hereunder shall be brought in a Virginia court of competent 
jurisdiction in and for the City of Roanoke, Virginia, or in the United States District 
Court for the Western District of Virginia, Roanoke Division, and not elsewhere.    
 

f.     The provisions of this bond shall be governed by and are intended to be consistent 
with the laws of the Commonwealth of Virginia. In light of this express choice of 
law provision, Virginia law for determining governing law shall not apply to the 
provisions of this bond. The Contractor, for itself and its successors and assigns, 
and the Surety, for itself and its successors and assigns, do hereby expressly 
waive any objection that might be interposed as to the right of the Commission to 
require a bond containing the provisions contained herein, and they do hereby 
further expressly waive any defense which they or either of them might interpose 
to any action brought hereon upon the ground that there is no law authorizing the 
Commission to require the provisions herein. 
 

g.     Wherever possible, each provision of this bond shall be interpreted in such manner 
as to be effective and valid under applicable law. If any provision of this bond is 
held illegal or unenforceable in a judicial proceeding, such provision shall be 
severed and shall be inoperative, and all remaining provisions of this bond shall 
remain operative and binding on the parties. 
 

h.     This bond shall be construed and interpreted without regard to the identity of the 
party which drafted its various provisions.  Every provision of this bond shall be 
construed as if all parties participated equally in the drafting of that provision.  Any 
legal principle or rule of construction that a document is to be construed or 
interpreted against the drafting party shall not be applicable in any legal or other 
proceeding involving the provisions of this bond, and such principle or rule is 
expressly waived by the parties to this bond. 
 

i.     Each party to this bond represents and covenants that the individual executing this 
bond on its behalf has full, unconditional authority to execute this bond and that, 
upon the signing of the bond by the authorized individual for each party, this bond 
shall become binding upon all parties 
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SIGNED and SEALED this             day of                             , 20      , in the presence of: 
 
 
 
 

 
 

 
 Contractor 
 

 
WITNESS: 

 
 

 
By: (Seal) 

 
 

 
 

 
 
 
 

 
 
 

 
 (Type Name and Title) 

 
 

 
 

 
 
 

 
 

 
 

 
 Surety 

 
 
WITNESS: 

 
 

 
 
By: (Seal) 

 
 

 
 

 
 Attorney-In-Fact 

 
 

 
 

 
 

 
 

 
 

 
 (Type Name and Title) 

 
SURETY: Affix seal and attach current power of attorney) 
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Form No. 108 – Labor and Material Payment Bond 
for Construction Project (Bid) 

(Revised 120112) 

 
ROANOKE REGIONAL AIRPORT COMMISSION 

 
LABOR AND MATERIAL PAYMENT BOND FOR CONSTRUCTION PROJECT 

 
KNOW ALL MEN BY THESE PRESENTS: that  
                                                                                                                                                                                                                                                                                                                 
______________________________________________________________________ 

(Insert full name or legal title and address of contractor) 
 

as Principal (hereinafter referred to as "Contractor"), and 
 
______________________________________________________________________                           
(Insert full name or legal title and address of surety) 
                              
as Surety (hereinafter referred to as “Surety’) 
                                                                                                                                                  
a corporation duly organized under the laws of the State of _______________and legally 
authorized to do business in the Commonwealth of Virginia, are held and firmly bound 
unto the Roanoke Regional Airport Commission, 5202 Aviation Drive, Roanoke, Virginia 
24012 as Obligee (hereinafter referred to as "Commission"), in the amount of  
_________________________________________ DOLLARS ($__________.00), for 
the payment whereof Contractor and Surety bind themselves, their heirs, executors, 
administrators, successors and assigns, jointly and severally, as provided herein. 
 

 WHEREAS, Contractor has entered into a contract with Commission dated 
______________________for Bid No. 26-007 for the Rehabilitate Runway 6-24 Project 
(“Project”) at Roanoke Regional Airport, in accordance with all contract documents for 
such Project, including, without limitation and as may be applicable, the Advertisement, 
Invitation to Bid, Instructions to Bidders, General Conditions, Supplementary Conditions, 
completed Bid Forms, Specifications, Plans and Drawings, if any, and the completed 
contract form, as well as all other covenants, agreements, and obligations to be 
performed or paid by Contractor, which documents are referred to collectively as the 
“Contract” and are expressly incorporated herein by reference and made a part of this 
bond. 

                                                             
 NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the 
Contractor shall promptly pay or cause to be paid all persons and entities for all labor and 
materials furnished or supplied in furtherance of the Project and provided for in the 
Contract, as determined by Commission, then this obligation shall be null and void; 
otherwise, this obligation and all provisions of this bond shall remain in full force and effect 
as stated herein. 
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a. If Contractor shall fail to promptly pay or cause to be paid all persons and entities 

for all labor and materials furnished or supplied in furtherance of the Project and 
provided for in the Contract, as determined by Commission, Surety shall defend, 
indemnify, and hold Commission harmless from and against any and all liability, 
loss, cost, damage, or expense, including reasonable attorney’s fees, which 
Commission may incur or which may result from or be imposed upon Commission 
by reason of such failure.   
 

b. Any alteration, amendment, modification, omission, addition, extension, or  
forbearance which may be made in or to the terms of the Contract, including, 
without limitation, the amount to be paid or the obligations to be performed under 
it, or the giving by the Commission of any extension of time for the performance of 
the Contract or any other forbearance of any nature whatsoever on the part of 
either the Commission or the Contractor to the other shall not in any way affect or 
release the Contractor and/or the Surety, or their heirs, executors, administrators, 
successors or assigns with regard to their obligations and liability hereunder. 
Notice of any such alteration, amendment, modification, omission, addition, 
extension, or forbearance is hereby expressly waived by Surety. Any delay, 
omission, or failure by Commission to call upon the Surety in any instance shall 
not release the Surety from any obligation hereunder. 

 
c. Surety and Contractor hereby jointly and severally agree that this bond shall be for 

the protection of claimants who have and fulfill contracts to supply labor or 
materials, or both, to the Contractor or to any subcontractors, in furtherance of the 
work provided for in the Contract and shall be conditioned upon the prompt 
payment for all materials furnished or labor supplied or performed in furtherance 
of the work. “Labor and materials” hereunder shall include, without limitation, public 
utility services and reasonable rentals of equipment, but only for periods when the 
equipment rented is actually used at the Project site. 

Any claimant who has a direct contractual relationship with the Contractor and who 
has performed labor or furnished material in accordance with the Contract in 
furtherance of the work provided in the Contract for which this bond has been 
given, and who has not been paid in full before the expiration of 90 days after the 
day on which the claimant performed the last of the labor or furnished the last of 
the materials for which it  claims payment, may bring an action on this bond to 
recover any amount due it for the labor or material. The obligee named in the bond 
need not be named a party to the action.  

Any claimant who has a direct contractual relationship with any subcontractor but 
who has no contractual relationship, express or implied, with the Contractor, may 
bring an action on this bond only if it  has given written notice to the Contractor 
within 90 days from the day on which the claimant performed the last of the labor 
or furnished the last of the materials for which it  claims payment, stating with 
substantial accuracy the amount claimed and the name of the person for whom 
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the work was performed or to whom the material was furnished. Notice to the 
Contractor shall be served by registered or certified mail, postage prepaid, in an 
envelope addressed to such contractor at any place where its  office is regularly 
maintained for the transaction of business. Claims for sums withheld as retainages 
with respect to labor performed or materials furnished, shall not be subject to the 
time limitations stated in this subsection.  

Any action on this bond shall be brought within one year after the day on which the 
person bringing such action last performed labor or last furnished or supplied 
materials.  

The parties intend that the provisions hereof describing who is entitled to bring an 
action as a claimant on this bond shall be consistent with sections 2.2-4337.A.2 
and 2.2-4341 of the Virginia Public Procurement Act, Code of Virginia (1950), as 
amended (“Act”). To the extent any provision hereof describing who is entitled to 
bring an action as claimant on this bond is not consistent with any provision of 
sections 2.2-4337.A.2 and\or 2.2-4341, the provision(s) of those sections of the 
Act, as amended, shall govern and control.  
 

d. Any suit or action hereunder shall be brought in a Virginia court of competent 
jurisdiction in and for the City of Roanoke, Virginia or in the United States District 
Court for the Western District of Virginia, Roanoke Division, and not elsewhere. 

 
e. This bond shall continue in full force and effect and shall not be deemed canceled 

or to have expired unless and until all of Contractor’s obligations to make payments 
for labor and materials provided, furnished or supplied in furtherance of the Project 
have been satisfactorily fulfilled, as determined by Commission, or this bond is 
otherwise terminated in accordance with its terms or applicable law. 

 
f. The obligations evidenced herein shall constitute the joint and several obligations 

of the Contractor, the Surety, and their respective heirs, executors, administrators, 
successors and assigns. 

    
g. The provisions of this bond shall be governed by and are intended to be consistent 

with the laws of the Commonwealth of Virginia. In light of this express choice of 
law provision, Virginia law for determining governing law shall not apply to the 
provisions of this bond. The Contractor, for itself and its successors and assigns, 
and the Surety, for itself and its successors and assigns, do hereby expressly 
waive any objection that might be interposed as to the right of the Commission to 
require a bond containing the provisions contained herein, and they do hereby 
further expressly waive any defense which they or either of them might interpose 
to any action brought hereon upon the  ground that there is no law authorizing the 
Commission to require the provisions herein.  

 
h. Wherever possible, each provision of this bond shall be interpreted in such manner 

as to be effective and valid under applicable law. If any provision of this bond is 
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held illegal or unenforceable in a judicial proceeding, such provision shall be 
severed and shall be inoperative, and all remaining provisions of this bond shall 
remain operative and binding on the parties.  

 
i. This bond shall be construed and interpreted without regard to the identity of the 

party which drafted its various provisions.  Every provision of this bond shall be 
construed as if all parties participated equally in the drafting of that provision.  Any 
legal principle or rule of construction that a document is to be construed or 
interpreted against the drafting party shall not be applicable in any legal or other 
proceeding involving the provisions of this bond, and such principle or rule is 
expressly waived by the parties to this bond.  

 
j. Each party to this bond represents and covenants that the individual executing this 

bond on its behalf has full, unconditional authority to execute this bond and that, 
upon the signing of the bond by the authorized individual for each party, this bond 
shall become binding upon all parties 

 
 
 
SIGNED and SEALED this _____ day of __________, 20_____, in the presence of: 
 
 

  Contractor 

WITNESS:  By:                                            (Seal) 

   
 

  (Type Name and Title) 

   

  Surety 

 
WITNESS: 

  
By:                                            (Seal) 

  Attorney-In-Fact 

   

  (Type Name and Title) 

 
(SURETY: Affix seal and attach current power of attorney) 

 
 
 
 

(Rev 04/05/2012) 
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